FINANCIAL OFFER
Draft for design fees estimate and service graph 
	PHASES
	Services
  
	Duration as stated by the tenderer
(calendar days)
	Amount tendered
(RON, VAT excluded)

	Phase 1:
	Complete design services

	
	Area 1.  ”Lunca Someșului Mic”  / ”Meadow of Someșul Mic”
	Feasibility study
	
	

	
	
	PUZ (if necessary)
	
	

	
	
	PAC + POE   
	
	

	
	
	PT + DDE
	
	

	
	
	Technical Support  
	
	

	
	Area 2 ”Parcul Armătura” / ”Armătura Park”
	Feasibility study
	
	

	
	
	PUZ (if necessary)
	
	

	
	
	PAC + POE   
	
	

	
	
	PT + DDE
	
	

	
	
	Technical Support  
	
	

	Phase 2:
	Complex city planning study of the existing situation

	
	Detailed city planning analysis
	
	

	
	Environmental studies Landscape Architecture, Biology, Ecology
	
	

	
	Sociological, anthropological study
	
	

	
	Geographical studies and analyses, GIS analysis
	
	

	
	Identification of the river areas in which both the existing and the PUG provisions need another development
	
	

	
	Other studies and analyses required to identify the situation
	
	

	Phase 3:
	Integrated analysis of products of phase I and preparation of PIDU content

	
	Proposal for the development of the river corridor and connection with other units in the city
	
	

	
	Identification of the points that require adjustments to the situation in PUG by the development of PUZ
	
	

	
	Preparation of the regulation on the basis of which 
the future PUZ shall be set up
	
	

	
	Reasoning the amendments needed for development proposals (proposal of the catwalks or bridges, connections with other neighborhoods, development of areas with changed regime as related to the provisions of PUG in force, etc.)
	
	

	
	City planning restrictions 
	
	

	Phase 4:
	Integrated city development strategy along the corridor

	
	Connection plan with the other city development regulations: PUG, Mobiliy Plan, SIDU, etc.
	
	

	
	Development of a programmatic document that would define long-term unitary development - application guide
	
	


NOTE: the documentation shall be prepared in accordance with the provisions of the Government Decision no. 907 of 29.11.2016 on the preparation phases and framework - content of the technical - economic documentation related to the investment objectives / projects financed from public funds. The documentation will be checked at all the necessary requirements. 
