
FINANCIAL PROPOSAL
Model of design fees and provision of service chart





	Services denomination
  
	Duration declared by the tenderer
(calendar days)
	Tendered value
(RON without VAT)

	Complete design services

	
	Master plan
	
	

	
	Feasibility study
	
	

	
	[bookmark: _GoBack]PUZ (zonal urban plan)/ PUD (detailed urban plan) (if applicable)
	
	

	
	PAC (construction authorization project) + POE (execution organization project)  
	
	

	
	PT (Technical Project) + DDE (Detailed Execution)
	
	

	
	Technical assistance  
	
	










Mentions: 

1.	The documentations under contract following the bid will be drafted in accordance with HG no. 907 / 29.11.2016 on the drafting stages and framework-content of the technical-economic documentations relating to the investment objectives/projects financed from public funds.
2.	The documentations shall be delivered after having been verified in accordance with all requirements. The designer agrees to deliver the design documentations with the approval / stamp of the project verifier, in accordance with all of the requirements, as indicated in the project (the value shall be included within the tendered financial proposal).
3.	The designer agrees to ensure technical assistance throughout the entire implementation period of the project, until the final receipt of the project.
4.	The designer shall create renderings of the projects which shall be used by the Promoter with the purpose of promotion or with other purposes.
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Stage 1.1 – The Master plan will propose a sustainable vision for the development of the area, with the role of substantiating future developments and ensuring their consistency. The master plan will contain:
- Drawings that shall, in detail, present the land-use plan of the ensemble proposed under competition drawing 1;
- Written text for presenting the principles of Cetatuia's development, including land not owned by the Municipality.

Stage 1.2 - Feasibility study - made up of:
Feasibility study - drafted in accordance with the provisions under Government Decision no. 907 from 29 November 2016, as well as with other incident legal provisions;
Topographical documentation necessary for the drafting of the authorization documentation for construction works at a minimum scale of 1:500 - in accordance with the Order of the General Director of ANCPI (National Agency for Cadastre and Land Registration) no. 700/09.07.2014, with subsequent amendments and completions and other incident legal provisions;
Documentation needed as to obtain approvals and agreements - The provider agrees to draft the specific documentations, to submit them and to obtain, on behalf of the Cluj-Napoca Municipality, all approvals and agreements needed in the DTAC stage. The countervalue of the above mentioned shall be suffer by the beneficiary. Furthermore, the provider shall verify and implement the requirements imposed through the urban planning license obtained by said provider, as well as the requirements specified within the obtained approvals and agreements, the beneficiary’s specific requirements;
Resistance and stability technical assessment - drafted in accordance with Government Decision no. 925 from 20 November 1995 and Law no. 10 from 18 January 1995, with subsequent amendments and completions and other incident legal provisions; The Technical Assessment Report shall comprise solutions and measures which are imposed as to technically and economically substantiate the intervention decision and shall be the basis for establishing the measures which are to be comprised by the project;
Stability study for the south versant - the design and execution of works to stabilize the versant or of works of intervention upon the existent stabilization works shall represent the object of the present paper.

Stage 1.3 - PUZ (zonal urban plan)/ PUD (detailed urban plan) - if applicable
drafted in accordance with the legal provisions - Law no. 350/2001 regarding landscaping and urban planning, with subsequent amendments and completions and update of urban planning documentations approved by MDRAP (Ministry for Regional Development and Public Administration) ORDER no. 233/2016;

Stage 2 - Documentation for the works execution authorization - consisting in:
Geotechnical study - according to “Regulation regarding geotechnical documentations for constructions”, indicative NP 074-2014, approved through Order of the Ministry for Regional Development and Public Administration no. 1330 from 17 July 2014 for the approval of technical regulation “Regulation regarding geotechnical documentations for constructions”, indicative NP 074-2014; 
Documentations needed as to obtain approvals, agreement and authorizations - in accordance with the specific requirements of each approval/agreement/authorization issuant. The provider is required to draft the specific documentations, to submit them and to obtain, on behalf of the Cluj-Napoca Municipality, all approvals / agreements / authorizations needed for the issuance of the construction authorization. The countervalue of the above mentioned shall be suffer by the beneficiary. Concurrently, the provider shall verify and implement the conditions imposed by the urban planning certificate, as well as the conditions mentioned under the obtained approvals and agreements, as well as the beneficiary’s requirements.
The topographical documentations necessary for the drafting of the authorization documentation for construction works at a minimum scale of 1:500 - in accordance with the Order of the General Director of ANCPI (National Agency for Cadastre and Land Registration) no. 700 / 09.07.2014, with subsequent amendments and completions and other incident legal provisions; received by Cluj O.C.P.I. (Office for Cadastre and Land Registration);
Technical documentations - D.T. (D.T.A.C. (technical documentation for construction authorization) + D.T.O.E. (technical documentation for execution organization)) for the authorization of construction works execution, including for the works associated to the organization of works execution - in accordance with the framework-content of Law no. 50 from 29 July 1991, with subsequent amendments and completions, and Order of the Minister for Regional Development and Housing no. 839 from 12 October 2009 for the approval of Methodological regulations for applying Law no. 50/1991 regarding the authorization of construction works execution, with subsequent amendments and completions, and the technical documentation - D.T., respectively. (D.T.A.D. (technical documentation for demolition authorization) +D.T.O.E. (technical documentation for execution organization)) for the authorization of works of demolition of works/constructions, including the authorization of works associated to the organization of execution works; The technical documentation shall be verified by authorized technical verifiers before being submitted with the purpose of obtaining the construction/demolition authorization.

Stage 3 - Technical documentation for execution (DT (technical documentation) + DDE (execution details)) - made up of:
Technical project of execution - representing the technical-economic documentation - written and drawn pieces - drafted in accordance with the law, which enlarges on the technical documentation - D.T., by respecting the conditions imposed through the construction authorization, as well as the approvals, agreements and the administrative provision of the competent environmental protection authority, addenda to the construction authorization. The technical project (P. Th.) contains the technical and economic solutions for the realization of the investment objective, based on which the authorized construction works are executed. It shall be drafted in accordance with the content provided under Government Decision no. 907 from 29 November 2016, on the drafting stages and framework-content of the technical-economic documentations relating to the investment objectives/projects financed from public funds, with subsequent amendments and completions, addendum 10, regulations, standards and legislation in force at the date of drafting; The estimate articles shall ensure, by incorporation, the requirements within the tender book with regards to quality and the type of materials to be used.  The technical sheets shall be sufficiently detailed as to ensure that the required level of quality is achieved. 
Execution details - as a part of the technical project for execution which respects its provisions and details the solutions for composure, assembly, execution and other such operations regarding construction parts/elements or structural/non-structural constructive elements of the investment objective.
Healthcare and work safety plan in accordance with Government decision no. 300 from 2 March 2006, with subsequent amendments and completions;
The Quality Control program as a part of the project by means of which all stages of verification based on fields and categories of works are established in accordance with the specific technical regulations, including the determining stages, needed to ensure the fulfilment of specified requests; In accordance with the Order of the General Director of ANCPI (National Agency for Cadastre and Land Registration) 1,370 from 25 July 2014 for the approval of the Procedure regarding the realization of the state control in the execution stage, with a determining character for the mechanical resistance and construction stability - indicative PCF 002;

Stage 4 - Technical assistance - containing:
Technical assistance on behalf of the designer throughout the duration of the execution works in accordance with the provisions under Law no. 10 from 18 January 1955 regarding quality in constructions, republished, with subsequent amendments and completions, mainly representing: 
Monitoring the application of solutions adopted through the project on the construction site, in accordance with the technical regulations in force and of the best existing execution technologies;
Establishing the manner in which defects that occur during execution are treated, as well as monitoring the application of the adopted solutions on the construction site, after having been assimilated by the certified project verifiers.
Resolution of all non-conformities and discrepancies signalled by the certified verifiers, contractors, beneficiary etc. with regards to the designed technical solutions;
Participation to all stages established within the quality control program for the execution works;
Participation to partial receipts, receipts upon work finalization, final receipts, commissioning of each work within the project and drafting the point of view with regards to the manner of realizing the works;
Drafting of technical solutions through site provisions, throughout the development of the execution works, in the case of the amendment of solutions previously established in the project and monitoring their application, including submitting them to the issuant of the construction authorization, in accordance with provisions under art. 67 para. (4) of Order of the Minister for Regional Development and Housing no. 839 from 12 October 2009 for the approval of Methodological regulations for applying Law no. 50/1991 regarding the authorization of construction works execution, with subsequent amendments and completions and the drafting of the technical documentation - D.T. (D.T.A.C. (technical documentation for construction authorization) + D.T.O.E. (technical documentation for execution organization)) for the authorization of construction works execution in the case in which amendments impose the re-authorization of the works;
Approval/assessment/substantiation of additional works which may intervene throughout the execution of works;
Participation to the drafting of the construction technical book, in accordance with legal provisions;
Any other specialized assistance requested by the beneficiary with regards to the contract for services.
Technical assistance throughout the entire duration of the public procurement procedures by answering the requests for clarifications sent by interested economic operators;
Updating the General estimate/Feasibility study at the request of the beneficiary or whenever it may be deemed necessary;
Instructions for the current supervision of constructions - in accordance with the Order of the Ministry for Regional Development and Public Administration no. 847 from 2 June 2014 for the approval of the Procedure regarding the control activities performed for the application of legal provisions on the current and special monitoring of buildings behaviour during exploitations - indicative PCU 004;
Documentation “AS-Build” containing at least the following six pieces - descriptive report regarding the potential amendments which occurred throughout with the description of the initial situation, the amendments which were made and their substantiation, drawn pieces with the inclusion of amendments made (through site instructions etc.), land survey;
Technical assistance offered by the designer shall begin upon the conclusion of the public procurement contract and shall end 60 days after the signing of the receipt protocol upon the finalization of the construction works;
