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1. DESCRIPTION OF THE SERVICES COVERED BY
THE CONTRACT

The sections below detail the stages and services that will be the subject of the
contract concluded between the beneficiary, the Cluj County Council and the winner

of the competition.

1.1. STAGE 1/ PRELIMINARY PROJECT

Stage 1 Preliminary project

e  General concept of architecture
Details of the solution presented during the competition, with the
integration of the constraints resulting from the site: written parts (technical
report) and drawn parts / scale 1: 100 (layout plan, plans of all levels,

facades and relevant sections).

e Planning the investment process
Planning the development of the investment project in time, covering all
the stages of the design, as well as the main subsequent stages, of
approval, authorization, tender and execution of the construction works.

e Briefs for carrying out specialized projects
Development of working briefs for all the specialists involved in the project.
The working topics will be drafted following the discussion and verification

of the proposals with all the specialists involved.

Table 1 Stage 1/ Feasibility study. Description of the contracted services

1.2. STAGE 2/ FEASIBILITY STUDY

Stage 2 Feasibility study

e  Feasibility study
Elaborated in accordance with the provisions of Government Decision no.

907 of November 29, 2016 as well as other incidental legal provisions;

e Topographic documentation necessary to prepare the
documentation for the authorization of the construction works
minimum scale 1: 500 - according to the Order of the General Director of
ANCPI no. 700 / 09.07.2014, with subsequent amendments and
completions and other incidental legal provisions;

e Geotechnical investigation — according to the "Standard regarding the
geotechnical documentations for constructions”, indicative NP 074-2014

approved by the Order of the Ministry of Regional Development and Public
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Stage 2 Feasibility study

Administration no. 1.330 of 17 July 2014 for the approval of the technical
regulation "Standard regarding the geotechnical documentation for
constructions”, indicative NP 074-2014. There will be at least 7 (seven)

boreholes, distributed unitary on the surface of the land.

e Documentation for obtaining opinions and agreements
The provider has the obligation to prepare the specific documents, to
submit them and to obtain, on behalf of Cluj County, and of the Cluj
County Council, all the opinions and agreements necessary to approve
the feasibility study. Where possible, the requested opinions will also
cover the DTAC phase. Their value will be borne by the beneficiary.

Moreover, the provider will verify and implement the conditions imposed by
the urban planning certificate obtained by him, as well as the conditions
mentioned in the approvals and agreements obtained, the specific
requirements of the beneficiary, including those for BREEAM certification.

e  Geotechnical expertise carried out by an expert certified for the Ar
field, which:
o Verifies the geotechnical investigation performed, and, if necessary,
orders the carrying out of further geotechnical investigations;
o Checks the proposed foundation solutions;
o Checks the strength and stability of the foundation ground in

relation to the neighbouring constructions;

e Technical expertise of resistance and stability — elaborated according
to the Government Decision no. 925 of 20 November 1995 and of Law no.
10 of 18 January 1995, as subsequently amended and supplemented, and
other incidental legal provisions; The technical expertise report will contain
solutions and measures that are required for the technical and economic
substantiation of the intervention decision (especially regarding the way of
relating to the existing structure on the ground) and will be the basis for

establishing the measures included in the project;

Table 2 Stage 2 / Feasibility study. Description of the contracted services

1.3. STAGE 3/ ZONAL URBAN PLAN OF PROTECTED BUILT AREA

Stage 3 Zonal Urban Plan of Protected Built Area (PUZCP)
It will be elaborated according to the legal provisions - Law no. 350/2001
regarding spatial planning and urban planning, as subsequently amended and
supplemented, to the Enforcement Guidelines of Law no. 350/2001 regarding
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spatial planning and urban planning and of elaboration and updating of the

urban planning documentation approved by the MDRAP Order no. 233/2016.

It will include the documentation for obtaining the opportunity notice, the
elaboration of the project, the topographic support covering the entire
regulatory area, as established by the opportunity notice, all the studies
necessary to obtain the approvals requested by the opportunity notice, the
approval and support of the project, and obtaining the Decision of the Local

Council.

If during the elaboration of the documentation, the need to elaborate other
studies than those initially estimated appears, they will be the responsibility of

the provider. The value of the approvals will be borne by the beneficiary.

Table 3 Stage 3/ PUZCP. Description of the contracted services.

1.4. STAGE 4/ TECHNICAL DOCUMENTATION FOR THE APPROVAL OF
THE CONSTRUCTION WORKS

Stage 4 Technical documentation for the approval of the construction works

(DTAC)

e Documentations for obtaining approvals, agreements and permits -

according to the specific requirements of each issuer of an approval /
agreement / permit. The provider has the obligation to prepare the specific
documents, to submit them and to obtain, on behalf of Cluj County, the
Cluj County Council, all the approvals / agreements / authorizations
necessary to issue the building permit. Their value will be borne by the
beneficiary. Furthermore, the provider will verify and implement the
conditions imposed by the urban planning certificate, as well as the
conditions mentioned in the notices and agreements obtained, as well as
the requirements of the beneficiary. If through the approvals, agreements,
authorizations, additional documents and /or studies are required, they are

the responsibility of the provider;

e Topographic documentation necessary for the preparation of the
documentation for the authorization of the construction works,
minimum scale 1:500 - according to the Order of the General Director of
ANCPI no. 700/ 09.07.2014, as subsequently amended and
supplemented, and other incidental legal provisions; received by O.C.P.I.
Cluj;
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Stage 4 Technical documentation for the approval of the construction works

(DTAC)

e Technical documentations - D.T. (D.T.A.C. (Technical Documentation for
the Building Permit) + D.T.O.E. (Technical Documentation for the
organization of execution)) for authorizing the execution of the
construction works, including any works streaming from the management
of the construction site - according to the framework content of the Law
no. 50 of 29 July 1991, as subsequently amended and supplemented, and
of the Order of the Ministry of Regional Development and Housing no. 839
of 12 October 2009 for the approval of the Enforcement guidelines of Law
no. 50/1991 regarding the authorization of the execution of the
construction works, as subsequently amended and supplemented,
respectively Technical documentation - D.T. (D.T.A.D. + D.T.O.E.) for
authorizing the execution of the demolition works / construction works,
including for authorizing the works related to the organization of the works
execution; The technical documentations will be verified by the authorized
technical verifiers and the BREEAM consultant before submitting them in

order to obtain the building / demolition permits.

Table 4 Stage 4/ DTAC. Description of the contracted services.

1.5. STAGE 5/ TECHNICAL DOCUMENTATION FOR THE EXECUTION

Stage 5 Technical documentation of execution

e Technical execution project — representing the technical-economic
documentation - written and drawn parts - elaborated under the conditions
of the law, which develops the technical documentation - DT, in
compliance with the conditions imposed by the building permit, as well as
by the approvals, agreements and administrative act of the competent
authority for environmental protection, attached to the building permit. The
technical project (P.Th.) includes the technical and economic solutions for
achieving the investment objective, based on which the authorized
construction works are executed. It will be elaborated according to the
content provided in the Government Decision no. 907 of 29 November
2016 on the stages of elaboration and the framework content of the
technical-economic documentation related to the objectives / investment
projects financed from public funds, as subsequently amended and
supplemented, annex 10, and to the regulations, standards and legislation
in force at the time of elaboration; The articles of quotation will provide, by
incorporation, the requirements of the specifications regarding the quality
and type of materials to be used. The technical data sheets will be

ORDER OF ARCHITECTS IN ROMANIA
Headquarters: 19 Pictor Arthur Verona Str. | 010312 Bucharest | Romania
Taxpayer Identification Number: 14083510 | Bank: BRD - Academiei | IBAN: RO80BRDE410SV21208234100 Page 7



ORDINUL
ARHITECTILOR
DIN ROMANIA

Stage 5 Technical documentation of execution

sufficiently detailed to ensure that the required quality level is reached.
The recommendations of the BREEAM consultant will also be integrated
into the detailed solution in the technical execution project.

e  Execution details - as a component part of the technical execution
project, which respects its provisions and details the solutions of
structuring, assembly, execution, mounting and other such operations on
parts / elements of construction or installations related to it and which
indicate dimensions, materials, execution technologies, as well as links
between the structural / non-structural constructive elements of the

investment objective.

e Technical project for interior design — with the related details, including

device and equipment sheets, furniture design and furniture parts sheets;

e  Occupational health and safety plan according to the Government
Decision no. 300 of 2 March 2006, as subsequently amended and

supplemented;

e  Quality control program - component of the project by which the stages
of verification are established on areas and categories of works in
accordance with the specific technical regulations, including the
determining phases, necessary to ensure the fulfilment of the specified
requirements; according to the Order of the Ministry of Regional
Development and Public Administration no. 1.370 of 25 July 2014
approving the Procedure regarding the execution of the state control in
execution phases that are determining for the mechanical resistance and

the stability of constructions - indicative PCF 002;

Table 5 Stage 5/ Technical documentation of execution. Description of the contracted
services.

1.6. STAGE 6/ TECHNICAL ASSISTANCE

Stage 6 Technical assistance

Technical assistance from the designer during the period of execution of

the works according to the provisions of Law no. 10 of 18 January 1995

regarding the quality in constructions, republished, as subsequently amended

and supplemented, consisting mainly of:

e  Monitoring the application on the site of the solutions adopted by the
project, according to the technical regulations in force and the best
technologies of execution existing;
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Establishing the way of dealing with the defects that appeared during the
execution, as well as the monitoring of the application on the site of the
solutions adopted after their approval by the certified project verifiers;
Resolving the non-conformities and inconsistencies reported by the
certified verifiers, executors, beneficiary, etc. to the technical solutions
designed;

Participation in all phases established by the quality control program of the
execution works;

Participating in partial acceptances, acceptances upon work finalization,
final acceptances, commissioning of each work within the project and
drafting the point of view with regards to the manner of realizing the works;
Drafting of technical solutions through site provisions, throughout the
development of the execution works, in the case of the amendment of
solutions previously established in the project and monitoring their
application, including submitting them to the issuant of the construction
authorization, in accordance with provisions under art. 67 para. (4) of
Order of the Minister for Regional Development and Housing no. 839 from
12 October 2009 for the approval of Enforcement Rules of Law no.
50/1991 regarding the authorization of construction works execution, as
amended and supplemented, and the drafting of the technical
documentation - D.T. (D.T.A.C. (technical documentation for construction
authorization) + D.T.O.E. (technical documentation for execution
organization)) for the authorization of construction works execution in the
case in which amendments impose the re-authorization of the works;
Approval/assessment/justification of additional works which may intervene
throughout the execution of works;

Participating in the drafting of the construction technical book, in
accordance with the legal provisions;

Any other specialized assistance requested by the beneficiary with regard

to the service provision contract;

Technical assistance throughout the entire duration of the public
procurement procedures by answering the requests for clarifications

sent by interested economic operators;

Updating the General estimate/Feasibility study at the request of the
beneficiary or whenever it may be deemed necessary;

Instructions for the current supervision of constructions —in
accordance with the Order of the Ministry for Regional Development and
Public Administration no. 847 from 2 June 2014 for the approval of the

Procedure regarding the control activities performed for the application of
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Stage 6 Technical assistance
legal provisions on the current and special monitoring of buildings
behaviour during exploitations - indicative PCU 004;

e ,,AS-Build” Documentation consisting of at least the following parts - the
descriptive report regarding the possible changes that occurred along the
way as compared to the description of the initial situation, of the changes
made and their justification, drawn parts with the inclusion of the changes

made (by construction site provisions, etc.), survey;

e  The technical assistance from the part of the designer starts with the
conclusion of the public procurement contract and ends 60 days from the

signing of the acceptance report on completion of the construction works;

Table 5 Stage 6 / Technical assistance. Description of the contracted services.
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1.7. COMMUNICATION MATERIALS

e Three-dimensional rendering / simulation — At the end of Stage 2 & 3 (Feasibility
study, respectively the documentation for the approval of the intervention works), the
design services provider will make the presentation of the proposal, which the Contracting
Authority may use to promote the intervention objective. During the project, the Provider
will update the presentation images of the proposed solution, to illustrate the evolution
and detail of the project. These images will be used by the Contracting Authority for the
same purpose, to promote the investment objective.
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2. MAXIMUM DEADLINES FOR PROVIDING THE
SERVICES
Stage Name of the Maximum deadlines for providing the services
services
Stage 1 Preliminary project e  Maximum 90 calendar days from the signing of
the contract;
e |tis considered completed when the
documentation is received by the Cluj County
Council.
Stage 2 Feasibility Study e  Maximum 210 calendar days from the signing of
the contract;
e |tis considered completed with the indicators are
approved by the Decision of the Cluj County
Council
Stage 3 Zonal Urban Plan of e  Maximum 300 calendar days from the signing of

Protected Built Area the contract;

(PUZCP) e  The term for approving the documentation is not
taken into account, but the term for bringing any
possible additions requested by the endorsers
enters into consideration.

e Itis considered concluded when the decision of the
Local Council approving the PUZCP is obtained.
Stage 4 Technical e  Maximum 90 calendar days from obtaining the
documentation for Decision of the Local Council approving the
approval of PUZCP

construction works e The term of issuance of the building permit is not

(DTAC) taken into account, but the term for bringing any
additions requested by the issuer of the permit is
taken into account;

e |tis considered completed when the building permit
is obtained.
Stage 5 Technical e Maximum 60 calendar days from obtaining the
documentation of building permit;

execution e |tis considered completed when the
documentation is delivered in full after the
verification by the project verifiers contracted by
the Cluj County Council;
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Stage Name of the Maximum deadlines for providing the services
services

Stage 6 Technical e  The technical assistance from the part of the
Assistance designer starts with the conclusion of the public

procurement contract and ends 60 days from the
signing of the acceptance report upon the
completion of the construction works and the
handing over of the "AS Build" documentation;

e  The deadline for responding to the beneficiary’s

letters is of maximum 2 working days;

Table 6 Maximum deadlines for providing the services
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3. WORKS EXECUTION SCHEDULE - SIMULATION

Stage Name of the services Duration (Lx = 30 calendar days)
L1 (L2 |L3|L4|L5|L6|L7|L8|L9|L1O|L11|L12|L13|L14|L15

Stage 1 | Preliminary project

Stage 2 | Feasibility study

Stage 3 | Zonal Urban Plan of Protected Built Area

Stage 4 | Technical documentation for the approval of the construction
works (DTAC)

AC

Stage 5 | Technical documentation of execution

Stage 6 | Technical assistance

Table 7 Works execution schedule - simulation
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