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[bookmark: _Toc38995595]Justification of the investment value 
The estimation of the total investment value  was made starting from the cost indicators adopted within the feasibility study carried out by the Ministry of Health for the Cluj Regional Emergency Hospital, by reporting them to an average value/built sqm. The calculation was made by rounding up the estimated built-up area, from 39,881 sqm to 40,500 sqm. The table below details this approach for the main chapters. The values expressed are in euros, excluding VAT. 

[bookmark: _Toc38995596]Total investment value (estimated)[footnoteRef:1] [1:  It also includes the design and technical assistance costs.] 

	Chapter
	Name of chapter and subchapters of expenses

	Estimated price
(euro / sqm)
	Total
(euro, exclusive of VAT)

	CHAP. 1 
	Expenses for obtaining and arranging the land
	15
	607,500

	1.1
	Obtaining the land
	0.00
	0

	1.2
	Land preparation
	3.00
	121,500

	1.3
	Landscaping, environmental protection and restoration to the initial state
	8.00
	324,000

	1.4
	Expenses for the relocation/protection of utilities
	4.00
	162,000

	CHAP. 2: 
	Expenditures for providing the utilities necessary for the objective
	50.00
	2,025,000

	 
	(water supply, sewerage, natural gas supply, heat agent, electricity, access roads, telecommunications, other utilities)
	
	

	CHAP. 3: 
	Expenses for design and technical assistance
	156,00
	6.318.000

	3.1
 
	Technical reports / Investigations
	1,50
	60.750

	
	(field investigations, environmental impact report, other specific investigations)
	
	

	3.2
	Supporting documentation and expenses for obtaining approvals, agreements and permits
	1,50
	60.750

	3.3
	Technical expertise
	2,00
	81.000

	3.4
	Certification of energy performance and energy audit of buildings
(costs supported by the contracting authority)
	1,00
	40.500

	3.5
 
	Design
	80,00
	3.240.000

	
	(preliminary draft, feasibility study / documentation for approval of intervention works and general estimate, technical documentation required to obtain approvals / agreements / permits, technical verification of the quality of the technical project and execution details, technical project and execution details)
	
	

	3.6
	Organizing procurement procedures
(Provided by the project team of the contracting authority, in-house)
	0,00
	0,00

	3.7
 
	Consultancy
	0.00
	0.00

	
	Project management for the investment objective, financial audit/ Provided by the project team of the contracting authority, in-house
	
	

	3.8
 
	Technical assistance
	70.00
	2.835.000

	
	3.8.1
	Technical assistance on site, from the design team 
	20,00
	810.000

	
	3.8.2
	Construction site management 
(costs supported by the contracting authority)
	50,00
	2.025.000

	CHAP. 4: 
	Basic investment expenses
	2.220,00
	89.910.000

	4.1
	Constructions and installations
	1.550,00
	62.775.000

	4.2
	Assembly of machinery, technological and functional equipment
	
	

	4.3
	Machinery, technological and functional equipment that requires assembly
	50,00
	2.025.000

	4.4
	Machinery, technological and functional equipment that does not require assembly and transport equipment
	500,00
	20.250.000

	4.5
	Facilities
	90,00
	3.645.000

	4.6
	Intangible assets
	30,00
	1.215.000

	CHAP. 5: 
	Other expenses
	254,00
	10.287.000

	5.1
 
	Site organization
	45,00
	1.822.500

	
	(construction and installation works related to the site organization, expenses related to the site organization)
	
	

	5.2
	Commissions, instalments, taxes, cost of credit
	20
	810.000

	5.3
	Miscellaneous and unforeseen expenses
	250,00
	10.125.000

	5.4
	Information and advertising expenses
	4,00
	162.000

	CHAP. 6: 
	Expenses for technological tests and trials
	75,00
	3.037.500

	6.1
	Training of operating personnel
	70,00
	2.835.000

	6.2
	Technological tests and trials
	5,00
	202.500

	 
	GRAND TOTAL
	2.770,00
	112.185.000

	 
	Of which C+M  
(1.2 + 1.3 + 1.4 + 2 + 4.1 + 4.2 + 5.1.1)
	1.660,00
	67.230.000
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[bookmark: _Toc38995597]Estimated design and technical assistance costs supported by the design team 

	Chapter
	Name of chapter and subchapters of expenses

	Estimated price
(euro / sqm)
	Total
(euro, exclusive of VAT)
	Percentage of the total value[footnoteRef:2]  [2:  The percentage is calculated in relation to the design value covered by the design team.  ] 


	CHAP. 3: 
	Expenses for design and technical assistance
	105,00
	4.252.500
	100%

	3.1
 
	Investigations 
	1,50
	60.750
	1,43%

	
	(field investigations, environmental impact report, other specific investigations)
	
	
	

	3.2
	Supporting documentation and expenses for obtaining approvals, agreements and permits
	1,50
	60.750
	1.43%

	3.3
	Technical expertise
	2,00
	81.000
	1,90%

	3.4
	Certification of energy performance and energy audit of buildings
	Costs supported by the contracting authority.

	3.5
 
	Design
	80,00
	3.240.000
	76,19%

	
	(preliminary draft, feasibility study / documentation for approval of intervention works and general estimate, technical documentation required to obtain approvals / agreements / permits, technical verification of the quality of the technical project and execution details, technical project and execution details)
	
	
	

	3.6
	Organization of procurement procedures
	Provided by the project team of the contracting authority, in-house. 

	3.7
 
	Consultancy
	Provided by the project team of the contracting authority, in-house.

	
	(project management for the investment objective, financial audit)
	
	
	

	3.8
 
	Technical assistance includes: 
	20.00
	810.000
	19,05%

	
	3.8.1
	Technical assistance on site, from the design team 
	20,00
	810.000
	

	
	3.8.2
	Construction site management 
	Costs supported by the contracting authority

	 
	GRAND TOTAL 
	105,00
	4.252.500
	100%


[bookmark: _Toc38995613]Table 2 Estimated design and technical assistance costs supported by the design team



[bookmark: _Toc38995598]Correlation of the estimated investment value with the cost standard approved by Government Decision (HG) 363/2010

The cost standards approved by Government Decision (HG) no. 363 / 2010 approving the cost standards for investment objectives financed from public funds estimate the following values/sqm for investments in the healthcare field: 

	Indicative
	Investment type 
	Cost / sqm
	Euro exchange rate

	SCOST-01/MS
(annex 2.13) 
	Regional emergency hospital
	1,404 euro/sqm
	4.20 lei

	SCOST-02/MS
(annex 2.14)
	County emergency hospital
	1,351 euro/sqm
	4.20 lei


[bookmark: _Toc38995614]Table 3 Cost/sqm for investments in the healthcare field according to HG 363/2010

By updating these amounts with the consumer price indices and the inflation rate (according to Table 4), we can conclude that the estimated value for the initial investment meets the cost standard approved by HG 363/2010.

	Year of reference
	Consumer price index[footnoteRef:3] [3:  According to the National Institute of Statistics. Information is available online here: https://insse.ro/cms/ro/content/ipc%E2%80%93serie-de-date-anuala

] 

	Inflation rate
	Estimated cost euro/sqm

	
	
	
	County emergency hospital
	Regional emergency hospital

	2010
	106.09
	6.1
	1,351
	1,404

	2011
	105.79
	5.8
	1,429
	1,485

	2012
	103.33
	3.3
	1,477
	1,535

	2013
	103.98
	4
	1,536
	1,596

	2014
	101.07
	1.1
	1,552
	1,613

	2015
	99.41
	-0.6
	1,543
	1,603

	2016
	98.45
	-1.5
	1,519
	1,579

	2017
	101.34
	1.3
	1,539
	1,600

	2018
	104.63
	4.6
	1,611
	1,674

	2019
	103.83
	3.8
	1,672
	1,738


[bookmark: _Toc38995615]Table 4 Update of the costs/sqm estimated by Government Decision (HG) 363/2010 with the inflation rate
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