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JUSTIFICATION OF THE INVESTMENT VALUE
The estimation of the total investment value was made starting from the cost indicators
adopted within the feasibility study carried out by the Ministry of Health for the Cluj
Regional Emergency Hospital, by reporting them to an average value/built sqgm. The
calculation was made by rounding up the estimated built-up area, from 39,881 sqm to
40,500 sgm. The table below details this approach for the main chapters. The values
expressed are in euros, excluding VAT.
TOTAL INVESTMENT VALUE (ESTIMATED)1
Chapter Name of chapter and subchapters of Estimated price Total
expenses (euro / sqm) (euro, exclusive
of VAT)
CHAP. Expenses for obtaining and arranging 15 607,500
1 theland
1.1  Obtaining the land 0.00 0
1.2 Land preparation 3.00 121,500
13 Landscgplng, env_qunmental protection and 8.00 324,000
restoration to the initial state
14 E)gpgnses for the relocation/protection of 4.00 162,000
utilities
CHAP. Expenditures for providing the utilities
2:  necessary for the objective =0.00 2,025,000
(water supply, sewerage, natural gas
supply, heat agent, electricity, access
roads, telecommunications, other utilities)
CHAP. Expenses for design and technical
3. assistance 156,00 6.318.000
3.1 Technical reports / Investigations 1,50 60.750
(field investigations, environmental impact
report, other specific investigations)
Supporting documentation and expenses
3.2 for obtaining approvals, agreements and 1,50 60.750
permits
3.3 Technical expertise 2,00 81.000
Certification of energy performance and
energy audit of buildings
3.4 ) 1,00 40.500
(costs supported by the contracting
authority)
3.5 Design 80,00 3.240.000
(preliminary draft, feasibility study /
documentation for approval of intervention
works and general estimate, technical
documentation required to obtain approvals
/ agreements / permits, technical verification
of the quality of the technical project and
1 It also includes the design and technical assistance costs.
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Chapter Name of chapter and subchapters of Estimated price Total
expenses (euro / sqm) (euro, exclusive
of VAT)
execution details, technical project and
execution details)
Organizing procurement procedures
3.6 (Provided by the project team of the 0,00 0,00
contracting authority, in-house)
3.7 Consultancy 0.00 0.00
Project management for the investment
objective, financial audit/ Provided by the
project team of the contracting authority,
in-house
3.8 Technical assistance 70.00 2.835.000
Technical assistance on site, from
381 the design team 20,00 810.000
Construction site management
3.82  (costs supported by the 50,00 2.025.000
contracting authority)

CHA'Z_‘ Basic investment expenses 2.220,00 89.910.000
4.1 Constructions and installations 1.550,00 62.775.000
4.2 Assembly of machinery, technological and

' functional equipment

43 Mac_hlnery, technolo_glcal and functional 50,00 2 025.000
equipment that requires assembly
Machinery, technological and functional

4.4 equipment that does not require assembly 500,00 20.250.000
and transport equipment

4.5 Facilities 90,00 3.645.000

4.6 Intangible assets 30,00 1.215.000

CHA';: Other expenses 254,00 10.287.000

5.1 Site organization 45,00 1.822.500
(construction and installation works related
to the site organization, expenses related to
the site organization)
5.2 Commissions, instalments, taxes, cost of 20 810.000
credit
5.3 Miscellaneous and unforeseen expenses 250,00 10.125.000
5.4 Information and advertising expenses 4,00 162.000
CHAP: Expenses for technological tests and 75.00 3.037.500
6: trials
6.1 Training of operating personnel 70,00 2.835.000
6.2 Technological tests and trials 5,00 202.500
GRAND TOTAL 2.770,00 112.185.000
Of which C+M
1.660,00 67.230.000

12+13+14+2+41+42+5.1.1)
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Table 1 Estimated total investment value
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ESTIMATED DESIGN AND TECHNICAL ASSISTANCE COSTS SUPPORTED
BY THE DESIGN TEAM
Chapt Name of chapter and subchapters Estimated Total Percentage
er of expenses price (euro of the total
(euro / sqm) exclusive of value:
VAT)
CHAP Expenses for design and technical o
'3 assistance 105,00 4.252.500 100%
3.1 Investigations 1,50 60.750 1,43%
(field investigations, environmental
impact report, other specific
investigations)
Supporting documentation and
3.2 expenses for obtaining approvals, 1,50 60.750 1.43%
agreements and permits
3.3 Technical expertise 2,00 81.000 1,90%
Certification of energy performance . .
34 and energy audit of buildings Costs supported by the contracting authority.
3.5 Design 80,00 3.240.000 76,19%
(preliminary draft, feasibility study /
documentation for approval of
intervention works and general
estimate, technical documentation
required to obtain approvals /
agreements / permits, technical
verification of the quality of the
technical project and execution
details, technical project and
execution details)
36 Organization of procurement Provided by the project team of the contracting
) procedures authority, in-house.
3.7 Consultancy Prowd_ed l_)y the project team of the contracting
authority, in-house.
(project management for the
investment objective, financial audit)
3.8 Technical assistance includes: 20.00 810.000 19,05%
381 T_echnlcal assistance on 20,00 810.000
site, from the design team
3.8.2 Construction site Costs supported by the contracting authority
management
GRAND TOTAL 105,00 4.252.500 100%
Table 2 Estimated design and technical assistance costs supported by the design team
2 The percentage is calculated in relation to the design value covered by the design team.
ORDER OF ARCHITECTS IN ROMANIA
Headquarters: 19 Pictor Arthur Verona Str. | 010312 Bucharest | Romania
Taxpayer Identification Number: 14083510 | Bank: BRD - Academiei | IBAN: RO80BRDE410SV21208234100 Page 6



ORDINUL
ARHITECTILOR
DIN ROMANIA

CORRELATION OF THE ESTIMATED INVESTMENT
VALUE WITH THE COST STANDARD APPROVED BY
GOVERNMENT DECISION (HG) 363/2010

The cost standards approved by Government Decision (HG) no. 363/ 2010
approving the cost standards for investment objectives financed from public funds

estimate the following values/sqm for investments in the healthcare field:

Indicative Investment type Cost / sqm Euro exchange rate
SCOST-01/MS Regional emergency 1,404 euro/sgqm 4.20 lei

(annex 2.13) hospital

SCOST-02/MS County emergency 1,351 euro/sgm 4.20 lei

(annex 2.14) hospital

Table 3 Cost/sgm for investments in the healthcare field according to HG 363/2010

By updating these amounts with the consumer price indices and the inflation rate
(according to Table 4), we can conclude that the estimated value for the initial

investment meets the cost standard approved by HG 363/2010.

Estimated cost euro/sgm

Year of Consumer . County Regional
reference price indexs inflation rate emergency emergency

hospital hospital
2010 106.09 6.1 1,351 1,404
2011 105.79 5.8 1,429 1,485
2012 103.33 3.3 1,477 1,535
2013 103.98 4 1,536 1,596
2014 101.07 1.1 1,552 1,613
2015 99.41 -0.6 1,543 1,603
2016 98.45 -15 1,519 1,579
2017 101.34 1.3 1,539 1,600
2018 104.63 4.6 1,611 1,674
2019 103.83 3.8 1,672 1,738

Table 4 Update of the costs/sgm estimated by Government Decision (HG) 363/2010 with the
inflation rate

3 According to the National Institute of Statistics. Information is available online here:

https://insse.ro/cms/ro/content/ipc%E2%80%93serie-de-date-anuala
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