
 
 

 
ORDER OF ARCHITECTS IN ROMANIA 
Headquarters: 19 Pictor Arthur Verona Str. | 010312 Bucharest | Romania 
Taxpayer Identification Number: 14083510 | Bank: BRD - Academiei | IBAN: RO80BRDE410SV21208234100 

 
 
Page 1 

 

 

 

 

 

CLUJ-NAPOCA COMPREHENSIVE TRANSPLANT CENTRE 

JUSTIFICATION OF THE INVESTMENT VALUE 

 

  



 
 

 
ORDER OF ARCHITECTS IN ROMANIA 
Headquarters: 19 Pictor Arthur Verona Str. | 010312 Bucharest | Romania 
Taxpayer Identification Number: 14083510 | Bank: BRD - Academiei | IBAN: RO80BRDE410SV21208234100 

 
 
Page 2 

 

CONTENTS 
 

Justification of the investment value ............................................................................. 3 

Total investment value (estimated) ........................................................................... 3 

Estimated design and technical assistance costs supported by the design team .... 6 

Correlation of the estimated investment value with the cost standard approved by 

Government Decision (HG) 363/2010 .......................................................................... 7 

 

 

 

 

LIST OF FIGURES  

 

Table 1 Estimated total investment value .................................................................... 5 

Table 2 Estimated design and technical assistance costs supported by the design 

team .............................................................................................................................. 6 

Table 3 Cost/sqm for investments in the healthcare field according to HG 363/2010 . 7 

Table 4 Update of the costs/sqm estimated by Government Decision (HG) 363/2010 

with the inflation rate ..................................................................................................... 7 

  



 
 

 
ORDER OF ARCHITECTS IN ROMANIA 
Headquarters: 19 Pictor Arthur Verona Str. | 010312 Bucharest | Romania 
Taxpayer Identification Number: 14083510 | Bank: BRD - Academiei | IBAN: RO80BRDE410SV21208234100 

 
 
Page 3 

 

JUSTIFICATION OF THE INVESTMENT VALUE  

The estimation of the total investment value  was made starting from the cost indicators 

adopted within the feasibility study carried out by the Ministry of Health for the Cluj 

Regional Emergency Hospital, by reporting them to an average value/built sqm. The 

calculation was made by rounding up the estimated built-up area, from 39,881 sqm to 

40,500 sqm. The table below details this approach for the main chapters. The values 

expressed are in euros, excluding VAT.  

 

TOTAL INVESTMENT VALUE (ESTIMATED)1 

Chapter Name of chapter and subchapters of 
expenses 
 

Estimated price 

(euro / sqm) 

Total 

(euro, exclusive 
of VAT) 

CHAP. 
1  

Expenses for obtaining and arranging 
the land 

15 607,500 

1.1 Obtaining the land 0.00 0 

1.2 Land preparation 3.00 121,500 

1.3 
Landscaping, environmental protection and 
restoration to the initial state 

8.00 324,000 

1.4 
Expenses for the relocation/protection of 
utilities 

4.00 162,000 

CHAP. 

2:  

Expenditures for providing the utilities 

necessary for the objective 
50.00 2,025,000 

  
(water supply, sewerage, natural gas 
supply, heat agent, electricity, access 
roads, telecommunications, other utilities) 

  

CHAP. 
3:  

Expenses for design and technical 
assistance 

156,00 6.318.000 

3.1 

  

Technical reports / Investigations 1,50 60.750 

(field investigations, environmental impact 
report, other specific investigations) 

  

3.2 
Supporting documentation and expenses 
for obtaining approvals, agreements and 
permits 

1,50 60.750 

3.3 Technical expertise 2,00 81.000 

3.4 

Certification of energy performance and 
energy audit of buildings 

(costs supported by the contracting 
authority) 

1,00 40.500 

3.5 

  

Design 80,00 3.240.000 

(preliminary draft, feasibility study / 

documentation for approval of intervention 
works and general estimate, technical 
documentation required to obtain approvals 
/ agreements / permits, technical verification 
of the quality of the technical project and 

  

 

1 It also includes the design and technical assistance costs. 
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Chapter Name of chapter and subchapters of 
expenses 
 

Estimated price 

(euro / sqm) 

Total 

(euro, exclusive 
of VAT) 

execution details, technical project and 
execution details) 

3.6 

Organizing procurement procedures 

(Provided by the project team of the 
contracting authority, in-house) 

0,00 0,00 

3.7 

  

Consultancy 0.00 0.00 

Project management for the investment 
objective, financial audit/ Provided by the 
project team of the contracting authority, 
in-house 

  

3.8 

  

Technical assistance 70.00 2.835.000 

3.8.1 
Technical assistance on site, from 
the design team  

20,00 810.000 

3.8.2 

Construction site management  

(costs supported by the 
contracting authority) 

50,00 2.025.000 

CHAP. 
4:  

Basic investment expenses 2.220,00 89.910.000 

4.1 Constructions and installations 1.550,00 62.775.000 

4.2 
Assembly of machinery, technological and 
functional equipment 

  

4.3 
Machinery, technological and functional 
equipment that requires assembly 

50,00 2.025.000 

4.4 

Machinery, technological and functional 

equipment that does not require assembly 
and transport equipment 

500,00 20.250.000 

4.5 Facilities 90,00 3.645.000 

4.6 Intangible assets 30,00 1.215.000 

CHAP. 
5:  

Other expenses 254,00 10.287.000 

5.1 

  

Site organization 45,00 1.822.500 

(construction and installation works related 
to the site organization, expenses related to 
the site organization) 

  

5.2 
Commissions, instalments, taxes, cost of 
credit 

20 810.000 

5.3 Miscellaneous and unforeseen expenses 250,00 10.125.000 

5.4 Information and advertising expenses 4,00 162.000 

CHAP. 
6:  

Expenses for technological tests and 
trials 

75,00 3.037.500 

6.1 Training of operating personnel 70,00 2.835.000 

6.2 Technological tests and trials 5,00 202.500 

  GRAND TOTAL 2.770,00 112.185.000 

  
Of which C+M   

(1.2 + 1.3 + 1.4 + 2 + 4.1 + 4.2 + 5.1.1) 
1.660,00 67.230.000 
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Table 1 Estimated total investment value 
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ESTIMATED DESIGN AND TECHNICAL ASSISTANCE COSTS SUPPORTED 

BY THE DESIGN TEAM  

 

Chapt
er 

Name of chapter and subchapters 
of expenses 
 

Estimated 
price 

(euro / sqm) 

Total 

(euro, 
exclusive of 

VAT) 

Percentage 
of the total 

value2  

CHAP
. 3:  

Expenses for design and technical 
assistance 

105,00 4.252.500 100% 

3.1 

  

Investigations  1,50 60.750 1,43% 

(field investigations, environmental 
impact report, other specific 
investigations) 

   

3.2 
Supporting documentation and 
expenses for obtaining approvals, 
agreements and permits 

1,50 60.750 1.43% 

3.3 Technical expertise 2,00 81.000 1,90% 

3.4 
Certification of energy performance 
and energy audit of buildings 

Costs supported by the contracting authority. 

3.5 

  

Design 80,00 3.240.000 76,19% 

(preliminary draft, feasibility study / 

documentation for approval of 
intervention works and general 
estimate, technical documentation 
required to obtain approvals / 
agreements / permits, technical 
verification of the quality of the 
technical project and execution 
details, technical project and 
execution details) 

   

3.6 
Organization of procurement 
procedures 

Provided by the project team of the contracting 
authority, in-house.  

3.7 

  
Consultancy 

Provided by the project team of the contracting 
authority, in-house. 

(project management for the 
investment objective, financial audit) 

   

3.8 

  

Technical assistance includes:  20.00 810.000 19,05% 

3.8.1 
Technical assistance on 
site, from the design team  

20,00 810.000  

3.8.2 
Construction site 
management  

Costs supported by the contracting authority 

  GRAND TOTAL  105,00 4.252.500 100% 

Table 2 Estimated design and technical assistance costs supported by the design team 

 
  

 

2 The percentage is calculated in relation to the design value covered by the design team.   



 
 

 
ORDER OF ARCHITECTS IN ROMANIA 
Headquarters: 19 Pictor Arthur Verona Str. | 010312 Bucharest | Romania 
Taxpayer Identification Number: 14083510 | Bank: BRD - Academiei | IBAN: RO80BRDE410SV21208234100 

 
 
Page 7 

 

CORRELATION OF THE ESTIMATED INVESTMENT 

VALUE WITH THE COST STANDARD APPROVED BY 

GOVERNMENT DECISION (HG) 363/2010 

 

The cost standards approved by Government Decision (HG) no. 363 / 2010 

approving the cost standards for investment objectives financed from public funds 

estimate the following values/sqm for investments in the healthcare field:  

 

Indicative Investment type  Cost / sqm Euro exchange rate 

SCOST-01/MS 

(annex 2.13)  

Regional emergency 

hospital 

1,404 euro/sqm 4.20 lei 

SCOST-02/MS 

(annex 2.14) 

County emergency 

hospital 

1,351 euro/sqm 4.20 lei 

Table 3 Cost/sqm for investments in the healthcare field according to HG 363/2010 

 

By updating these amounts with the consumer price indices and the inflation rate 

(according to Table 4), we can conclude that the estimated value for the initial 

investment meets the cost standard approved by HG 363/2010. 

 

Year of 

reference 

Consumer 

price index3 
Inflation rate 

Estimated cost euro/sqm 

County 

emergency 

hospital 

Regional 

emergency 

hospital 

2010 106.09 6.1 1,351 1,404 

2011 105.79 5.8 1,429 1,485 

2012 103.33 3.3 1,477 1,535 

2013 103.98 4 1,536 1,596 

2014 101.07 1.1 1,552 1,613 

2015 99.41 -0.6 1,543 1,603 

2016 98.45 -1.5 1,519 1,579 

2017 101.34 1.3 1,539 1,600 

2018 104.63 4.6 1,611 1,674 

2019 103.83 3.8 1,672 1,738 

Table 4 Update of the costs/sqm estimated by Government Decision (HG) 363/2010 with the 

inflation rate 

 

 

3 According to the National Institute of Statistics. Information is available online here: 

https://insse.ro/cms/ro/content/ipc%E2%80%93serie-de-date-anuala 
 

 

https://insse.ro/cms/ro/content/ipc%E2%80%93serie-de-date-anuala
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