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MODERNIZATION OF THE NICOLAE BALCESCU THEORETICAL HIGH SCHOOL AND
ADJACENT STREETS, CLUJ-NAPOCA
DESIGN COMPETITION

Annex 2.3.2 - Financial proposal - Description of the contracted services and deadlines

Description of the services covered by the contract

1.

STAGE 1/ DEFINITIVE CONCEPT OF THE INTERVENTION ON THE HIGH SCHOOL
AND ADJACENT STREETS

1.1. Preliminary project

The general concept of architecture. Detailing the solution presented in the contest,
with the integration of the constraints resulting from the location: written parts (technical
report) and drawn pieces at a scale of 1: 200 (layout plan, plans of all levels, facades
and relevant sections).

Planning the development of the investment. Planning the development of the
investment project in time, including all stages of design, as well as the main subsequent

stages, permit, authorization, tender and execution of construction works.

1.2. Preliminary studies

All the studies necessary for the elaboration of the project and PUZCP are included here:

Technical expertise on the strength and stability. The technical expertise will be
elaborated according to the Government Decision no. 925 of 20 November 1995 and to
the Law no. 10 of 18 January 1995. The technical expertise report will include solutions
and measures that are required for the technical and economic substantiation of the
intervention decision and will be the basis for establishing the measures necessary to be
included in the project;

Technical expertise of installations — elaborated according to the Government
Decision no. 925 of 20 November 1995 and to the Law no. 10 of 18 January 1995. The
technical expertise report will include solutions and measures required for the technical
and economic substantiation of the intervention decision and will be the basis for

establishing the measures necessary to be included in the project.
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o Topographic documentation necessary for the elaboration of the documentation for
the construction works permit at a minimum scale 1: 500 - according to the Order of the
General Director of ANCPI no. 700/09.07.2014;

e Geotechnical Study — according to "Normative regarding the geotechnical
documentation for constructions”, indicative NP 074-2014 approved by the Order of the
Ministry of Regional Development and Public Administration no. 1.330 of 17 July 2014
for the approval of the technical regulation "Normative regarding the geotechnical
documentation for constructions", indicative NP 074-2014;

o Energy audit / balance — will be prepared by an authorized expert according to the
methodology for calculating the Energy Performance of Buildings developed in
application of Law 372/2005 and in accordance with the provisions of Methodology Mc
001/2006 on the calculation of energy consumption of buildings and other regulations

technical incidents.

If during the elaboration of the documentation there is a need to elaborate other studies
than those from the urbanism certificate, these are the responsibility of the provider. The

equivalent value of the notices will be borne by the beneficiary.
1.3. Summary of preliminary studies

The results of the preliminary studies will substantiate in detail the permissiveness and
prohibitions of the interventions envisaged on the competition area, in accordance with
the modernization solution adopted, contributing to the elaboration of its final form. After
this stage, it will be possible to outline clear working assignments for all the specialists

who will be involved in the project.

2. ZONAL URBAN PLAN OF PROTECTED BUILDING AREA (PUZCP)

It will be elaborated in accordance with the legal provisions - Law no. 350/2001 on spatial
and urban planning, as amended and supplemented, with the Enforcement Guidelines for
the application of Law no. 350/2001 regarding spatial and urban planning and for the
elaboration and updating of the urban planning documentations approved by the MDRAP
ORDER no. 233/2016.

It will include the documentation for obtaining the opportunity approval, the elaboration of
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the project, the topographic support made on the area delimited by the opportunity notice,

the elaboration, endorsement and support of the project.

3. EDUCATIONAL COMPLEX OF NICOLAE BALCESCU THEORETICAL HIGH

SCHOOL

3.1. Documentation for approving the intervention works and / or Feasibility study—

consisting of:

The documentation for approving the intervention works and / or Feasibility Study
— elaborated in accordance with the provisions of the Government Decision no. 907 of
29 November 2016 and other incidental legal provisions;

Documentation for obtaining permits and agreements - The Provider has the
obligation to prepare the specific documentation, to submit them and to obtain on behalf
of the Contracting Authority all the permits and agreements necessary for the DALI / SF
phase. Their counter value shall be borne by the beneficiary. The provider shall also
verify and implement the conditions imposed by the urban planning certificate obtained
by it, as well as the conditions mentioned in the permits and agreements obtained, the

specific requirements of the beneficiary, including those for the BREEAM certification.

3.2. Documentation for authorizing the execution of works — consisting of:

Documentation for obtaining permits, agreements and authorizations - according to
the specific requirements of each issuer of a(n) permit / agreement / authorization. The
Contractor has the obligation to draw up the specific documentation, to submit it and to
obtain, on behalf of the Contracting Authority, all the permits / agreements /
authorizations necessary for the issuance of the building permit. The equivalent value of
the fees for issuing notices / agreements / authorizations will be borne by the
beneficiary. The provider will also verify and implement the conditions imposed by the
urban planning certificate, as well as the conditions mentioned in the permits and
agreements obtained, as well as the requirements of the beneficiary. If additional
documentation is requested through such permits, agreements, authorizations, they

shall be the responsibility of the provider;
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Technical documentation - D.T. (D.T.A.C.+D.T.O.E.) for the authorization of the
execution of construction works, including for the works related to the organization of the
execution of works, respectively Technical documentation - D.T. (D.T.A.D.+D.T.O.E.)
for authorizing the execution of works for the demolition of works / constructions,
including for the authorization of works related to the organization of the execution of
works - according to the framework content of Law no. 50 of 29 July 1991 and of the
Order of the Ministry of Regional Development and Housing no. 839 of 12 October 2009,
in accordance with the provisions of Government Decision no. 907 of 29 November 2016
with subsequent amendments and completions and other incidental legal provisions and
based on the urban planning certificate that will be requested for the issuance of the
building permit. The provider will have the technical documentation verified by
authorized technical verifiers and by the BREEAM consultant before its submission in

order to obtain the building/demolition permits.

3.3. Technical execution documentation (DT + DDE) — consisting of:

Technical execution project — representing the technical & economic documentation -
written and drawn parts — prepared in accordance with the law, which develops the
technical documentation - DT, in compliance with the conditions imposed by the building
permit, as well as by the permits, agreements and administrative act of the competent
authority for environmental protection, which are annexes to the building permit. The
technical project (P.Th.) includes the technical and economic solutions for achieving the
investment objective, based on which the authorized construction works are to be
executed. It will be elaborated according to the content framework provided in the
Government Decision no. 907 of 29 November 2016 on the stages of elaboration and
the framework content of the technical-economic documentation related to the objectives
/ investment projects financed from public funds, as amended and supplemented, Annex
10, norms, standards and legislation in force at the date of elaboration; The estimates
shall, by incorporation, ensure the requirements of the specifications as to the quality
and type of materials to be used. The data sheets shall be sufficiently detailed to ensure

that the required level of quality is achieved. The recommendations of the BREEAM
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consultant will also be integrated in the solution detailed in the technical execution
project.

Execution details - as a component part of the technical execution project, which
complies with its provisions and details the solutions of composition, assembly,
execution, assembly and other such operations regarding parts / elements of
construction or related installations and indicating dimensions, materials , execution
technologies, as well as links between the structural / non-structural constructive
elements of the investment objective.

Occupational health and safety plan according to Government Decision no. 300 of 2
March 2006;

The quality control program as a component of the project through which the
verification stages are established by fields and categories of works in accordance with
the specific technical regulations, including the determining phases, necessary to ensure
the fulfilment of the specified requirements; in accordance with the Order of the Ministry
of Regional Development and Public Administration no. 1,370 of 25 July 2014 for the
approval of the Procedure regarding the performance of the state control in execution
phases determining for the mechanical resistance and the stability of the constructions -
indicative PCF 002;

3.4. Technical assistance — consisting of:

Technical assistance by the designer during the execution of the works according
to the provisions of Law no. 10 of 18 January 1995 on quality in constructions,
republished, as amended and supplemented, consisting mainly of:

- Monitoring the application on site of the solutions adopted by the project, according
to the technical regulations in force and the best existing execution technologies;

- Establishing the way of treating the defects that have appeared in execution as well
as following the application on site the solutions adopted after their assimilation by
the certified project verifiers;

- Solving non-conformities and inconsistencies reported by the certified verifiers,

contractors, beneficiary, etc. to the designed technical solutions;
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- Participation in all phases established by the control program of the quality of
execution works;

- Participation in acceptances at the end of the works, final acceptances and
elaboration of the point of view on the way of accomplishing the works;

- Elaboration of technical solutions through orders given on the construction site,
during the execution of works, in case of modification of the solutions initially
established in the project and monitoring their application, including their submission
to the issuer of the building permit according to the provisions of art. 67 para. (4) of
the Order of the Ministry of Regional Development and Housing no. 839 of 12
October 2009 for the approval of the Enforcement Guidelines for the enforcement of
Law no. 50/1991 regarding the authorization of the execution of construction works,
as amended and supplemented;

- Issuing the permit / verification / justification of additional works that may occur
during the execution of works;

- Participation in the elaboration of the technical book of the construction, according to
the legal provisions;

Technical assistance during the public procurement procedures by responding to

requests for clarification from interested economic operators;

Instructions for current monitoring of constructions — according to the Order of the

Ministry of Regional Development and Public Administration no. 847 of 2 June 2014 for

the approval of the Procedure regarding the control activities performed for the

application of the legal provisions regarding the current and special follow-up of the

behaviour in operation of the constructions - indicative PCU 004;

,»AS-Build” Documentation, an architecture project composed of at least the following

parts - descriptive report on any changes that occurred in the meantime along with the

description of the initial situation, changes made and their justification, parts drawn with
the inclusion of changes made (by site orders, etc. a.), survey;

The technical assistance from the designer begins with the conclusion of the

public procurement contract and ends 60 days from the signing of the acceptance

protocol upon completion of the construction works;
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URBAN ARRANGEMENT OF ADJACENT STREETS

4.1. Documentation for approving the intervention works or Feasibility study —
consisting of:

The documentation for approving the intervention works or Feasibility Study —
elaborated in accordance with the provisions of the Government Decision no. 907 of 29
November 2016 and other applicable legal provisions;

Documentation for obtaining permits and agreements - The Provider has the
obligation to prepare the specific documentation, to submit it and to obtain all the permits
and agreements necessary for the DALI / SF phase on behalf of the Contracting
Authority. Their counter value shall be borne by the beneficiary. Moreover, the provider
shall verify and implement the conditions imposed by the urban planning certificate
obtained by it, as well as the conditions mentioned in the approvals and agreements

obtained.

4.2. Documentation for authorizing the execution of works — consisting of:

Documentation for obtaining permits, agreements and authorizations - according to
the specific requirements of each issuer of a(n) permit / agreement / authorization. The
Contractor has the obligation to draw up the specific documentation, to submit it and to
obtain, on behalf of the Contracting Authority, all the permits / agreements /
authorizations necessary for the issuance of the building permit. The equivalent value of
the fees for issuing the permits / agreements / authorizations shall be borne by the
beneficiary. The provider shall also verify and implement the conditions imposed by the
urban planning certificate, as well as the conditions mentioned in the permits and
agreements obtained, as well as the requirements of the beneficiary. If additional
documentation is requested through permits, agreements, authorizations, they are the
responsibility of the provider;

Technical documentation - D.T. (D.T.A.C.+D.T.O.E.) for the authorization of the
execution of construction works, including for the works related to the organization of the
execution of works - according to the framework content of Law no. 50 of 29 July 1991

and of the Order of the Ministry of Regional Development and Housing no. 839 of 12
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October 2009, in accordance with the provisions of Government Decision no. 907 of 29
November 2016, as amended and supplemented, and other applicable legal provisions
and based on the urban planning certificate that will be requested for the issuance of the
building permit. The provider shall have the technical documentation checked by
authorized technical verifiers and by the BREEAM consultant before submitting it in

order to obtain building/demolition permits.

4.3. Technical execution documentation — consisting of:

Technical execution project — this is the technical & economic documentation - written
and drawn parts - elaborated in accordance with the law, which develops the technical
documentation - DT, in compliance with the conditions imposed by the building permit,
as well as by the permits, agreements and administrative act of the competent authority
for environmental protection, which are annexes to the building permit. The technical
project (P.Th.) includes the technical and economic solutions for achieving the
investment objective, based on which the authorized construction works are to be
executed. It will be elaborated according to the content framework provided in the
Government Decision no. 907 of 29 November 2016 on the stages of elaboration and
the framework content of the technical-economic documentation related to the objectives
/ investment projects financed from public funds, as amended and supplemented, Annex
10, norms, standards and legislation in force at the date of elaboration; The estimates
shall, by incorporation, ensure the requirements of the specifications as to the quality
and type of materials to be used. The data sheets shall be sufficiently detailed to ensure
that the required level of quality is achieved.

Execution details - as a component part of the technical execution project, which
complies with its provisions and details the solutions of composition, assembly,
execution, mounting and other such operations regarding parts/elements of construction
or related installations and specifying dimensions, materials, execution technologies, as
well as links between the structural/non-structural constructive elements of the
investment objective.

Occupational health and safety plan according to Government Decision no. 300 of 2
March 2006;
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The quality control program as a component of the project, by means of which the
verification stages are established by fields and categories of works in accordance with
the specific technical regulations, including the determining phases, necessary to ensure
the fulfilment of the specified requirements; in accordance with the Order of the Ministry
of Regional Development and Public Administration no. 1,370 of 25 July 2014 for the
approval of the Procedure regarding the performance of the state control in execution
phases determining for the mechanical resistance and the stability of the constructions -
indicative PCF 002;

4.4. Technical assistance — consisting of:

Technical assistance by the designer during the execution of the works according
to the provisions of Law no. 10 of 18 January 1995 on quality in construction,
republished, as amended and supplemented, consisting mainly of:

- Monitoring the application on site of the solutions adopted by the project, according
to the technical regulations in force and the best execution technologies that exist;

- Establishing the way of dealing with the defects that occurred during execution, as
well as following the application on site of the solutions adopted after their
assimilation by the certified project verifiers;

- Resolving non-conformities and inconsistencies reported by certified verifiers,
contractors, beneficiary, etc. to the designed technical solutions;

- Participation in all phases established by the control program of the quality of
execution works;

- Participation in partial acceptances, acceptances at the end of the works, final
acceptances, in the commissioning of each work included in the project and
elaboration of the point of view on the way of accomplishing the works;

- Elaboration of technical solutions through site orders, during the execution of works,
in case of maodification of the solutions initially established in the project and
monitoring their application, including their submission to the issuer of the building
permit according to art. 67 para. (4) of the Order of the Ministry of Regional
Development and Housing no. 839 of 12 October 2009 for the approval of the
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Methodological Norms for the application of Law no. 50/1991 regarding the
authorization of the execution of construction works, as amended and supplemented;
- Approval / verification / justification of additional works that may occur during the
execution of works;
- Participation in the elaboration of the technical book of the construction, in
accordance with the legal provisions;
Technical assistance during the public procurement procedures by responding to
requests for clarification from interested economic operators;
Instructions for current monitoring of constructions — according to the Order of the
Ministry of Regional Development and Public Administration no. 847 of 2 June 2014 for
the approval of the Procedure regarding the control activities performed for the
application of the legal provisions regarding the current and special follow-up of the
behaviour in operation of the constructions - indicative PCU 004;
,»AS-Build” Documentation — an architectural project composed of at least the
following parts - descriptive report on any changes that occurred in the meanwhile with
the description of the initial situation, changes made and their justification, parts drawn
with the inclusion of changes made (by site provisions, etc. a.), survey;
The technical assistance by the designer begins with the conclusion of the public
procurement contract and ends 60 days from the signing of the acceptance

protocol upon completion of construction works;

COMMUNICATION MATERIALS

Three-dimensional renderings / simulation — At the end of phases 3.1 and 4.1
(Feasibility study / Documentation for approval of intervention works), the design
services provider will make renderings for the presentation of the proposal, which the
Contracting Authority can use in order to promote the objective intervention. During the
project, the Provider will update as it considers the presentation images of the proposed
solution, in order to illustrate the evolution and detailing of the project. These images will
be used by the Contracting Authority for the same purpose, to promote the investment

objective.

10
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Stage
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Deadline for the service provision

Definitive concept of the intervention on the high school and adjacent streets

1.1.

Preliminary project

Maximum 30 calendar days after signing the contract;
It is considered completed upon the qualitative
acceptance of the documentation by the Contracting
Authority.

1.2.

Preliminary studies

Maximum 90 calendar days after signing the contract;
It is considered completed upon the qualitative
acceptance of each documentation by the Contracting
Authority.

The waiting times for obtaining the Land Book (CF)
extracts, ownership documents in the name of the
Contracting Authority for the buildings in the competition
area or other decisions related to the Contracting
Authority that hinder the continuation of the design
services are not taken into account.

The deadlines related to the stripping of the covered
segments of the Morii Canal and the demolition of the

constructions over the canal are not taken into account.

1.3.

Summary of

preliminary studies

Maximum 30 calendar days after the studies’ reception;
It is considered completed upon the qualitative
acceptance of the documentation by the Contracting
Authority.

Zonal Urban Plan of

Protected Built Area (PUZCP)

Zonal Urban Plan of

Maximum 180 calendar days after signing the contract;

The qualitative acceptance of the documentation by the

11
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Contracting Authority is considered completed.

The term for the approval and endorsement of the
documentation is not taken into account, but the
deadline for bringing any additions requested by the
endorsers is taken into account.

The waiting times for obtaining the Land Book (CF)
extracts, ownership documents in the name of the
Contracting Authority for the buildings in the competition
area or other decisions related to the Contracting
Authority that hinder the continuation of the design
services or the PUZCP approval are not taken into
account, nor the necessary time for bureaucratic
procedures in order to obtain the Local Council Decision
(HCL).

3. Educational complex of Nicolae Balcescu High School
3.1. | Documentation for ¢ Maximum 180 calendar days from the payment of
approving the phase 1.3 — Summary of preliminary studies
intervention works e Itis considered completed upon the qualitative receipt of
and/or Feasibility the documentation by the Contracting Authority.
study e The waiting times for obtaining the Land Book (CF)
extracts, permits, agreements, approvals, the time
required for bureaucratic procedures for obtaining the
Local Council Decision (HCL) or other decisions related
to the Contracting Authority and which prevent the
continuation of design services are not taken into
account.
3.2. Documentation for e Maximum 70 calendar days from obtaining the Local

authorizing the

Council Decision (HCL) approving the PUZCP / from

obtaining the HCL for the technical & economic

12
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indicators of DALI / SF

It is considered completed at the full submission of the
documentation verified by the project verifiers and the
qualitative acceptance of the documentation by the
Contracting Authority.

The waiting times for obtaining the Land Book (CF)
extracts, permits, agreements, building permit or other
decisions related to the Contracting Authority and which
prevent the continuation of design services are not taken
into account. But the deadline for bringing any additions
requested by the issuer of the building permit is taken

into account.

Maximum 90 calendar days from obtaining and paying

3.3. Technical execution
documentation for the building permit;
It is considered completed at the full submission of the
documentation verified by the project verifiers and the
qualitative reception of the documentation by the
Contracting Authority.
3.4. Technical assistance The technical assistance from the designer begins with

the conclusion of the public procurement contract and
ends 60 days from the signing of the acceptance
protocol upon completion of construction works and
delivery of the "AS Build" documentation.

Payment will be staged during the negotiation between
the provider and the Contracting Authority in at least 5
individual phases (e.g.: 1. As-built documentation, 2.
Participation in the preparation of the technical book, 3.
Elaboration of the program for monitoring the behaviour

of the construction in time, 4 Technical assistance during

13
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public procurement, 5. Technical assistance during
implementation - decisive phases).
Deadline for replying to the beneficiary's official letters -

maximum 5 working days.

4. Urban arrangement of adjacent streets

a1. Documentation for e Maximum 120 calendar days from the payment of
approving the phase 1.3 - Summary of preliminary studies
intervention works or e Itis considered completed upon the qualitative receipt of
Feasibility study the documentation by the Contracting Authority.

o The waiting times for obtaining the Land Book (CF)
extracts, permits, agreements, approvals, the time
required for bureaucratic procedures for obtaining the
Local Council Decision (HCL) or other decisions related
to the Contracting Authority and which prevent the
continuation of design services are not taken into
account.

4.2. Documentation for e Maximum 60 calendar days from obtaining the HCL

authorizing the

execution of works

approving the PUZCP / from obtaining the HCL for the
technical-economic indicators of DALI / SF.

The qualitative acceptance of the documentation by the
Contracting Authority is considered completed upon the
full submission of the documentation verified by the
project verifiers.

The waiting times for obtaining the Land Book (CF)
extracts, permits, agreements, approvals, the time
required for bureaucratic procedures for obtaining the
Local Council Decision (HCL) or other decisions related
to the Contracting Authority and which prevent the

continuation of design services are not taken into

14
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account.

Maximum 90 calendar days from obtaining and paying

4.3. Technical execution
documentation the building permit;
The qualitative acceptance of the documentation by the
Contracting Authority is considered completed upon the
full submission of the documentation verified by the
project verifiers.
4.4. Technical assistance The technical assistance by the designer begins with the

conclusion of the public procurement contract and ends
60 days from the signing of the acceptance protocol
upon completion of the construction works and the
handing over of the “AS Build” documentation.
Payment will be staged during the negotiation between
the provider and the Contracting Authority in at least 5
individual phases (e.g.: 1. As-built documentation, 2.
Participation in the preparation of the technical book, 3.
Elaboration of the program for monitoring the behaviour
of the construction in time, 4 Technical assistance during
public procurement, 5. Technical assistance during
implementation - decisive phases).

Deadline for replying to the beneficiary's official letters -

maximum 5 working days.
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