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PIATA SFATULUI - BRASOV CENTRAL SQUARE
DESIGN COMPETITION

Annex 2.3.2 - Financial proposal — Description of the contracted services and deadlines

Piata Sfatului Bragov Project

Preliminary project - Documentation for concept at least 10% of
finalization (ANTP), in accordance with the the total value of
design that won the design competition the contract.

Feasibility study and/or Documentation for the
authorization of intervention works (SF / DALI)

Documentation for the works execution
authorization (DTAC / DTAD + DTOE)

Technical documentation for execution (DT
(technical documentation) + DDE (execution
details))

Square maintenance documentation

Technical assistance for execution at least 10% of
the total value of
the contract.

Total

Mentions:

The documentations contracted after the negotiation will be drafted in accordance with GD no. 907 / 29.11.2016 on
the drafting stages and framework-content of the technical-economic documentations relating to the investment
objectives/projects financed from public funds.

The documentations shall be delivered after having been verified in accordance with all requirements. The designer
agrees to deliver the design documentations with the approval / stamp of the project verifier, in accordance with all
of the requirements, as indicated in the project (the value shall be included within the tendered financial proposal).
The designer agrees to ensure technical assistance throughout the entire implementation period of the project, until
the final receipt of the project.

For the good execution of the contract, it is recommended that the architect form a complex team that can design or
elaborate historical studies, geological studies, topographical studies, road system designs, landscaping projects,
resistance and stability projects, sanitary installations, ventilations and electrical installations, light-technical
calculations, design of hydraulic installations and of rainwater management, visual design.

The value of taxes due as to obtain the permits, grants, and authorizations shall be paid by the Contracting
Authority.

The waiting time periods for Land Registry excerpts, approvals, agreements, building permits or other decisions
related to the Contracting Authority and which prevent the continuation of the design services are not taken into
account. However, the deadline for bringing any additions requested by the issuer of the building permit is taken
into account.
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Stage 1.A. — Preliminary project - Documentation for concept finalization (ANTP):

As a result of the design competition and the thorough analysis of the winning design with all
its technical or budgetary implications, the architect shall propose a definitive aesthetic
design to the contracting authority, based on the competition brief agreed upon through the
competition. Although the stage is technically incipient, the architect and his/her team are
required to ensure the fact that their proposals are feasible from a technical and economic
point of view, and that the project development shall not incur significant modifications due to
the impossibility of applying the proposed designs.

Although, at this stage, there is no need for details from the point of view of the foreseen
support structure, installations, or road systems; it is the architect’s responsibility that these
construction elements do not contravene with the presented architectural designs.
Contracting authority

We recommend observance of design principles for a reduced impact on the environment,
and for sustainable development.

The general and architectural concept can be considered finalized only when all of the
aforementioned conditions are fulfilled. The architect shall assume the decision to move on to
the next stage. The approval of the contracting authority is needed in order to move on to the,
next stage. This mission also implies incorporating the contracting authority’s comments,
others than those that modify the competition brief.

Stage 1.B. - Feasibility study and/or Documentation for the authorization of intervention
works (SF / DALI):

The deliverables listed under GD no. 907 / 29.11.2016 on the drafting stages and framework-
content of the technical-economic documentations relating to the investment objectives/projects
financed from public funds, shall be respected at this stage. This stage includes historical
studies or on-site studies and technical reports comprised within the framework content of
SF/DALI.

At this stage, the architect has to create a Definitive Project through which he/she will give a
final shape to all of the objective’s components. The designs for the support structure, all types
of installations for ensuring development safety, ensuring fire safety etc. shall be calculated and
presented.

The SF/DALI stage’s purpose is that of establishing all of the construction’s components, and
to validate them with all those involved in the design process (the contracting authority, the
design team, authorities, as applicable, assessors etc.).

As part of the Feasibility study and/or Documentation for the authorization of intervention works,
the following are estimated as necessary.
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Historical study - the Historical Study made available to candidates shall be updated in
accordance with the winning design.

Topographical documentation necessary for the drafting of the authorization documentation
for construction works at a minimum scale of 1:500 - in accordance with the Order of the
General Director of ANCPI (National Agency for Cadastre and Land Registration) no.
700/09.07.2014, with subsequent amendments and completions and other incident legal
provisions.

Geotechnical study - according to “Regulation regarding geotechnical documentations for
constructions”, indicative NP 074-2014, approved through Order of the Ministry for Regional
Development and Public Administration no. 1330 from 17 July 2014 for the approval of technical
regulation “Regulation regarding geotechnical documentations for constructions”, indicative NP
074-2014.

Road system technical report - mandatory.
Technical report on support and stability - underground construction, restrooms.
Technical report on installations - underground construction, restrooms.

Documentation needed as to obtain approvals and agreements - The designer agrees to
draft the specific documentations, to submit them and to obtain, on behalf of the Brasov
Municipality City Hall, all permits, and approvals needed in the SF/DALI stage. The counter-
value of the taxes shall be suffered by the Contracting authority. Furthermore, the provider
shall verify and implement the requirements imposed through the urban planning license
obtained by said provider.

Stage 1.C. - Documentation for the authorization of the execution of construction /
demolition works (DTAC / DTAD), including the Technical documentation for execution
organization (DTOE):

The deliverables listed under GD no. 907 / 29.11.2016 on the drafting stages and framework-
content of the technical-economic documentations relating to the investment objectives/projects
financed from public funds, shall be respected at this stage. This stage shall include the
Technical documentation for execution organization (DTOE).

Based on the definitive project (stage SF/DAL), and in accordance with the law, the architect
shall create, in the adequate technical format, all written and drawn elements that will constitute
the documentation for construction authorization. It is accepted (and in accordance with legal
provision) that the technical documentation for construction authorization represent an excerpt
from the technical documentation for the tender and construction. In this respect, the following
will be necessary:

Documentation needed as to obtain approvals and agreements - The designer agrees to
draft the specific documentations, to submit them and to obtain, on behalf of the Brasov
Municipality City Hall, all permits, and approvals needed in the DTAC stage. The counter-value
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of the taxes shall be suffered by the Contracting authority. Furthermore, the designer shall verify
and implement the requirements imposed through the urban planning license obtained by said
designer.

Stage 1.D. - Technical documentation for execution and Execution details (DT + DDE)
The architect, together with his team, shall elaborate the complete technical documentation for
the construction authorization with all its written and drawn elements, in a technical format
specific to site communication, with the purpose of obtaining, on behalf of potential
construction engineers, offers that contain the project’'s construction price. The project shall
include technical memoirs, tender books, technical sheets, list of quantities.

The technical project shall be sufficiently detailed by the architect so that the price given by the
construction engineer remains firm throughout the construction site (with the exception of
unforeseen works caused by third parties or unforeseen reasons - for ex., archaeological
research).

The architect shall elaborate, as to complete the technical documentation, all details necessary
to communicate the project on the construction site. Additional to the execution project, it is
accepted, throughout the existence of the site, that there will be decisions with regards to:
material samples, technical sheets, production projects (machining) etc. The details contained
within the execution project cannot change the price convened upon with the general
contractor.

Additionally, the following associated documentations are considered to be necessary:
Landscaping project - that will also include an in-time maintenance of the designed
plantations;

Hydraulic installations project - if applicable, correlated with the associated electrical
installations;

Light-technical project - the norms regarding persons with locomotor disabilities, respectively,
normative documents such as NP 062-2002, NP 068-2002, NP 051-2012;

Rainwater management project - that shall take into account the possible flows received in the
municipal network;

Temporary furniture design project - depending on the solution;

Stage 1.E. - Square maintenance documentation

The aspect of foreseeing a square maintenance plan is considered necessary, subsequent to
the adequate construction of the project, so that the potential deterioration of certain finishes or
designed details will not affect the moral integrity and the use of these developments over a
long period of time. A part of the principles of a sustainable development should be that of
foreseeing the in-time sustainability of the designed solutions.

At this stage, the following square use prescriptions and maintenance must be handed over:
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Information display design project (historic/cultural/touristic) - depending on the design
(optional);

Rules regarding the methods for publicity advertising in the square - mandatory, in
accordance with the needs of the contracting authority, and especially with the unitary image
proposed through the project;

Supply plan - that will indicate the manner in which and the moment when the square could be
used differently than in a pedestrian way;

Urban utilities maintenance plan - that will indicate the manner in which the urban utilities and
their connections shall be visited, kept, or modified, with minimal impact on the configuration
and finishes proposed through the project;

Trash management plan - that will indicate an optimal manner of recovering waste, as well as
potential measures for waste sorting;

Fire security plan - that will indicate the uses of the future development in special
circumstances (fire, ambulance access, supply etc.);

Healthcare and work safety plan in accordance with Government decision no. 300 from 2
March 2006;

The Quality Control program as a part of the project by means of which all stages of
verification based on fields and categories of works are established in accordance with the
specific technical regulations, including the determining stages, needed to ensure the fulfillment
of specified requests;

Stage 1.F. - Technical assistance for execution

The technical assistance for execution stage refers to all that is necessary from the perspective
of design and consultancy, as to execute the construction in the time, at the price, and within
the quality parameters established through the project. The designer, within the technical
assistance for execution, must supervise the drafting and functional adaptation of all execution
details, only if these are in accordance with the project envisioned by the designer.

Technical assistance on behalf of the designer throughout the duration of the execution
works in accordance with the provisions under Law no. 10 from 18 January 1995 regarding
guality in constructions, republished, with subsequent amendments and completions, mainly
representing:

Monitoring the application of designs adopted through the project on the construction site, in
accordance with the technical regulations in force and of the best existing execution
technologies;

Establishing the manner in which defects that occur during execution are approached, as well
as monitoring the application of the adopted solutions on the construction site, after having been
assimilated by the certified project verifiers.

Resolution of all non-conformities and discrepancies signaled by the certified verifiers,
contractors, contracting authority etc. with regards to the designed technical solutions;
Participation to all stages established within the quality control program for the execution works;
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- Participation to partial receipts, receipts upon work finalization, final receipts, commissioning of
each work within the project, and drafting the point of view with regards to the manner of
realizing the works;

- Drafting of technical solutions through site provisions, throughout the development of the
execution works, in the case of the amendment of solutions previously established in the project
and monitoring their application, including submitting them to the issuant of the construction
authorization, in accordance with provisions under art. 67 para. (4) of Order of the Minister for
Regional Development and Housing no. 839 from 12 October 2009 for the approval of
Methodological regulations for applying Law no. 50/1991 regarding the authorization of
construction works execution, with subsequent amendments and completions, and the drafting
of the technical documentation - D.T. (D.T.A.C. (technical documentation for construction
authorization) + D.T.O.E. (technical documentation for execution organization)) for the
authorization of construction works execution in the case in which amendments impose the re-
authorization of the works;

- Approval/assessment/substantiation of additional works which may intervene throughout the
execution of works;

- Participation to the drafting of the construction technical book, in accordance with legal
provisions;

Technical assistance throughout the entire duration of the public procurement
procedures by answering the requests for clarifications sent by interested economic operators;

Instructions for the current supervision of constructions - in accordance with the Order of
the Ministry for Regional Development and Public Administration no. 847 from 2 June 2014 for
the approval of the Procedure regarding the control activities performed for the application of
legal provisions on the current and special monitoring of buildings’ behavior during exploitations
- indicative PCU 004;

Documentation “AS-Build” containing at least the following six elements - descriptive report
regarding the potential amendments which occurred throughout with the description of the initial
situation, the amendments which were made and their substantiation, drawn elements with the
inclusion of amendments made (through site instructions etc.);

Technical assistance offered by the designer shall begin upon the conclusion of the
public procurement contract and shall end 60 days after the signing of the receipt
protocol upon the finalization of the construction works, time in which the AS Build
documentation may be drafted.

THE FOLLOWING SHALL NOT BE SUBJECT TO THE FINANCIAL OFFER:
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Traffic study — the winning project will be correlated with the Traffic Study, currently being
elaborated, so that important flows for the city will not be interrupted by the proposed solution;
until then, the project will take into account the SUSTAINABLE URBAN MOBILITY PLAN
BRASOV GROWTH POLE (PMUD), from which there are relevant extracts attached to the
competition documentation.

Urban utility network design - even if dialog and coordination with the managers of the urban
utility grids crossing Piata Sfatului (Council Square) (Council Square) are recommended and
absolutely necessary, the offer shall not comprise the projects of certain potential deviations or
optimizations of these grids;

Real estate consolidation - this project does not intend to execute potential sub-foundations
necessary for certain buildings in the square; if the technical solution needs the design of certain
support systems for these buildings, these projects shall be done at the expense of the general
contractor, in accordance with the design chosen through the competition;

Archaeological studies - if these studies are necessary, in accordance with the historical
studies and the specialized permits, they shall be supported by the Brasov Municipality City
Hall, with the logistical aid of the contractor for potential necessary information coordination or
exchanges.

The technical-economic documentation shall be drafted by observing the provisions under
Romanian legislation in force on investment objectives from public funds. The maximum
requirements on the quality of the works shall be ensured through the technical solutions, in
accordance with the legislation in force, with subsequent amendments and completions:

e Law no. 50 from July 29", 1991, republished, on the authorization of the execution of
construction works;

e Law no. 10 from January 18", 1995, republished, on quality in constructions;

e Decision no. 907 from November 29", 2016, regarding the elaboration stages and the
content - the technical-economic documentations’ frameworks associated to the
investment objectives/projects funded from public funds;

e Decision no. 300 from March 2", 2006, regarding the minimal security and health
requirements for temporary or mobile construction sites;

e Law no. 448(A) from 2006 regarding the protection and promotion of rights of persons
with disabilities.

o Decision no. 268/2007 regarding the protection and promotion of persons with
disabilities.

e The specific legislation in effect on the project’s date of execution.

Other normative documents, norms, and technical norms specific to the investment objective.



