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|. Design missions

1.

4.1.
4.2.
4.3.
4.4,

5.1.
5.2.

53
5.4.

Preliminary project of the Lucian Blaga Theoretical High School and Arrangement
of adjacent streets
Preliminary studies

2.a. Preliminary studies for the Lucian Blaga Theoretical High School (technical expertise
for resistance and stability, topographic survey, geotechnical investigation, energy audit
etc.)

2.b. Preliminary studies for the Urban Arrangement of adjacent streets (topographic
survey etc.)

Zonal Urban Plan (PUZ) of the Lucian Blaga Theoretical High School

Lucian Blaga Theoretical High School

Documentation for the approval of intervention works and/or Feasibility study (DALI/SF)
Documentation for the authorization of the execution of works (DTAC/DTAD + DTOE)
Technical execution documentation (PT + DE)

Technical assistance

Urban arrangement of adjacent streets

Documentation for the approval of intervention works or Feasibility Study (DALI / SF)
Documentation for the authorization of the execution of works (DTAC + DTOE)
Technical execution documentation (PT + DDE)

Technical assistance

Il. Description of the services that make the object of the contract

Stage 1/ Preliminary project

General architectural concept. The detailing of the solution presented in the
competition, integrating the constraints resulting from the location: written materials
(technical report) and drawings 1:200 scale (site plan, plans of all levels, facades
and relevant sections).

Planning the development of the investment. Planning the development of the
investment project over time, which includes all stages of design, as well as the
main subsequent stages of approval, authorization, bidding and execution of
construction works.

Stage 2 / Preliminary studies regarding the High School

It includes all the studies necessary to develop the project and the PUZ:

o Technical expertise for resistance and stability. The technical expertise will be

developed according to Government Decision no. 925 of 20 November 1995 and
Law no. 10 of 18 January 1995. The technical expertise report will include solutions
and measures that are required for the technical and economic substantiation of the
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intervention decision and will be the basis for establishing the measures necessary
to be included in the project;

o Technical expertise on the installations — drawn up according to Government
Decision no. 925 of 20 November 1995 and Law no. 10 of 18 January 1995. The
technical expertise report will include solutions and measures that are required for
the technical and economic substantiation of the intervention decision and will be
the basis for establishing the necessary measures to be included in the project;

o Topographical documentation necessary for the preparation of the
documentation for the authorization of construction works, minimum scale 1:500 -
according to the Order of the General Director of ANCPI no. 700/09.07.2014;

o Geotechnical investigation — according to the "Regulations on geotechnical
documentations for constructions”, indicative NP 074-2014 approved by Order of
the Ministry of Regional Development and Public Administration no. 1,330 of 17 July
2014 for the approval of the technical "Regulations on geotechnical documentations
for constructions ", indicative NP 074-2014,

o Energy audit / balance — will be prepared by an expert authorized according to the
methodology for calculating the Energy Performance of Buildings developed with a
view to the enforcement of Law 372/2005 and in accordance with the provisions of
Methodology MC 001/2006 regarding the calculation of energy consumption of
buildings and other applicable technical regulations.

o If, during the preparation of the documentation, the need to prepare other studies
than those in the urban planning certificate arises, these shall be incumbent upon
the service provider. The cost of the permits / studies will be borne by the
beneficiary.

Stage 3/ Zonal Urban Plan (PUZ) of the Lucian Blaga Theoretical High School

It will be developed in accordance with the legal provisions - Law no. 350/2001
regarding territorial planning and urban planning, as amended and supplemented, to
the Methodological Guidelines for the enforcement of Law no. 350/2001 regarding
territorial planning and urban planning and the development and updating of urban
planning documentation approved by the MDRAP Order no. 233/2016.

It will include the documentation for obtaining the opportunity permit, the development
of the project in the regulatory area according to the urban planning certificate,
respectively for the 2 plots of the institution, the topographical support made on the area
delimited by the opportunity permit, the development, approval and defending of the
project.
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Stage 4 / Lucian Blaga Theoretical High School

4.1. Documentation for the approval of intervention works (DALI) and / or Feasibility
Study (SF)
consisting of:

Documentation for the approval of intervention works and / or Feasibility
Study — developed in accordance with the provisions of Government Decision no.
907 of 29 November 2016 and other applicable legal provisions;
Documentations for obtaining permits and approvals - The Provider has the
obligation to draw up the specific documentation, to submit them and to obtain all
the necessary permits and approvals for the DALI / SF phase on behalf of the
Contracting Authority. Their cost will be borne by the beneficiary. Moreover, the
provider will verify and implement the conditions imposed by the urban planning
certificate obtained by him, as well as the conditions mentioned in the notices and
agreements obtained.

4.2. Documentation for the authorization of the execution of works
consisting of:

Documentations for obtaining approvals, agreements and authorizations -
according to the specific requirements of each permit/approval/authorization issuer.
The provider has the obligation to draw up the specific documentations, to submit
them and to obtain, on behalf of the Contracting Authority, all the permits /
approvals / authorizations required for the issuance of the building permit. The
counter value of the fees for the issuance of the permits / approvals / authorizations
will be borne by the beneficiary. Furthermore, the provider will check and implement
the conditions imposed by the urban planning certificate, as well as the conditions
mentioned in the permits and approvals obtained, as well as the requirements of the
beneficiary. If additional documentation is requested through the permits, approvals,
or authorizations, they shall be the responsibility of the provider;

Technical documentations - D.T.A.C.+D.T.O.E. for the authorization of the
execution of construction works, including the works related to the organization of
the execution of works, respectively Technical documentations -
D.T.A.D.+D.T.O.E. for the authorization of the execution of demolition works of
works/constructions, including for the authorization of the works related to the
organization of the execution of the works - according to the framework content of
Law no. 50 of 29 July 1991 and from the Order of the Ministry of Regional
Development and Housing no. 839 of 12 October 2009, in accordance with the
provisions of Government Decision no. 907 of 29 November 2016, as amended and
supplemented, and other applicable legal provisions and based on the urban
planning certificate that will be requested for the issuance of the building permit.
The technical documentations will be verified by the provider with authorized
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technical verifiers before submitting them in order to obtain building/demolition
permits.

4.3. Technical execution documentation (DT + DE)
consisting of:

Technical execution project (DT) — representing the technical-economic
documentation — written materials and drawings - developed under the conditions of
the law, which develop the technical documentation, in compliance with the
conditions imposed by the building permit, as well as by the permits, approvals and
the administrative act of the competent authority for environmental protection, which
are annexes to the building permit. The technical project (P.Th.) includes the
technical and economic solutions to achieve the investment objective, based on
which the authorized construction works are being executed. It will be developed
according to the content framework provided in Government Decision no. 907 of 29
November 2016 regarding the development stages and the framework content of
the technical-economic documentation related to the investment objectives/projects
financed from public funds, as amended and supplemented, annex 10, and to the
regulations, standards and legislation in force at the time of development; The
positions of the estimate will ensure the requirements of the specifications regarding
the quality and type of materials to be used by way of incorporation. The technical
data sheets will be sufficiently detailed to ensure that the required level of quality is
achieved.

Execution details (DE) - as a component part of the technical execution project,
which complies with its provisions and details the solutions for composition,
assembly, execution, installation and other such operations regarding construction
parts/elements or related installations and which indicate dimensions, materials,
execution technologies, as well as links between the structural/non-structural
constructive elements of the investment objective.

Quality control program as a component of the project through which the stages
of verification are established by fields and categories of works in accordance with
the specific technical regulations, including the determining phases, necessary to
ensure the fulfilment of the specified requirements; in accordance with the Order of
the Ministry of Regional Development and Public Administration no. 1,370 of 25 July
2014 for the approval of the Procedure regarding the performance of state control in
execution phases determining the mechanical strength and stability of constructions
- code PCF 002;

4.4. Technical assistance
consisting of:

Technical assistance from the part of the designer during the execution
period of the works according to the provisions of Law no. 10 of 18 January 1995
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regarding quality in construction, republished, as amended and supplemented,

mainly consisting of:

- Participating in all phases established by the quality control program of
execution works and developing the point of view on the manner of carrying out
the works;

- Establishing the way to treat the defects that occurred during the execution as
well as the follow-up of the application of the solutions adopted on the
construction site after their appropriation by the certified project verifiers;

- Solving the non-conformities and inconsistencies reported by certified verifiers,
contractors, beneficiary, etc. to the designed technical solutions;

- Only if applicable - The development of technical solutions through site
provisions, during the execution of the works, in the case of changes to the
solutions initially established in the project and the follow-up of their application,
including their submission to the issuer of the building permit according to the
provisions of art. 67 para. (4) of the Order of the Ministry of Regional
Development and Housing no. 839 of 12 October 2009 for the approval of the
Methodological Guidelines for the enforcement of Law no. 50/1991 regarding
the authorization of the execution of construction works, as amended and
supplemented;

- Only if applicable - Approval/verification/justification of additional works that may
occur during the execution of the works;

Technical assistance during public procurement procedures through

responses to requests for clarifications coming from interested economic operators;

Instructions on the current monitoring of constructions — according to the

Order of the Ministry of Regional Development and Public Administration no. 847 of

2 June 2014 for the approval of the Procedure regarding the control activities

carried out for the enforcement of the legal provisions regarding the current and

special monitoring of the operational behaviour of constructions - code PCU 004;

,»AS-Build” documentation consisting of at least the following parts - the

descriptive report regarding the possible changes that occurred along the way with

the description of the initial situation, the changes made and their justification,
drawings including the changes made (by site provisions, etc.), survey;

Participation in the elaboration of the Technical book of the building,

according to the legal provisions.

Stage 5/ Urban arrangement of adjacent streets

5.1. Documentation for the approval of intervention works (DALI) and / or Feasibility
Study (SF)
consisting of:

Documentation for the approval of intervention works or Feasibility Study —
developed in accordance with the provisions of Government Decision no. 907 of 29
November 2016 and other applicable legal provisions;
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Documentations for obtaining permits and approvals - The Provider has the
obligation to draw up the specific documentations, to submit them and to obtain all
the necessary permits and approvals for the DALI / SF phase on behalf of the
Contracting Authority. Their counter value will be borne by the beneficiary.
Moreover, the provider will verify and implement the conditions imposed by the
urban planning certificate obtained by him, as well as the conditions mentioned in
the permits and approvals obtained.

5.2. Documentation for the authorization of the execution of works

consisting of:

Documentations for obtaining permits, approvals and authorizations -
according to the specific requirements of each permit / approval / authorization
issuer. The provider has the obligation to draw up the specific documentations, to
submit them and to obtain all the permits / approvals / authorizations necessary for
issuing the building permit on behalf of the Contracting Authority. The counter value
of the fees for issuing the permits/approvals/authorizations will be borne by the
beneficiary. Moreover, the provider will check and implement the conditions
imposed by the urban planning certificate, as well as the conditions mentioned in
the permits and approvals obtained, as well as the requirements of the beneficiary.
If additional documentation is requested through the permits, approvals, or
authorizations, they shall be the responsibility of the provider;

Technical documentations - D.T.A.C.+D.T.O.E. for the authorization of the
execution of construction works, including the works related to the organization of
the execution of the works - according to the framework content of Law no. 50 of 29
July 1991 and from the Order of the Ministry of Regional Development and Housing
no. 839 of 12 October 2009, in accordance with the provisions of Government
Decision no. 907 of 29 November 2016, as amended and supplemented, and with
other applicable legal provisions and based on the urban planning certificate that
will be requested for the issuance of the building permit. The technical
documentations will be verified by the provider with authorized technical verifiers
before submitting them in order to obtain building/demolition permits.

5.3. Technical execution documentation (DT+DE)
consisting of:

Technical execution project (DT) — representing the technical & economic
documentation — written materials and drawings - developed under the conditions of
the law, which develop the technical documentation, in compliance with the
conditions imposed by the building permit, as well as by the permits, approvals and
the administrative act of the competent authority for environmental protection, which
are annexes to the building permit. The technical project (P.Th.) includes the
technical and economic solutions to achieve the investment objective, based on
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which the authorized construction works are being executed. It will be developed
according to the content framework provided in Government Decision no. 907 of 29
November 2016 regarding the development stages and the framework content of
the technical-economic documentation related to the investment objectives/projects
financed from public funds, as amended and supplemented, annex 10, and to the
regulations, standards and legislation in force at the time of development; The
positions of the estimate will ensure the requirements of the specifications regarding
the quality and type of materials to be used by way of incorporation. The technical
data sheets will be sufficiently detailed to ensure that the required level of quality is
achieved.

Execution details (DE) - as a component part of the technical execution project,
which complies with its provisions and details the solutions for composition,
assembly, execution, installation and other such operations regarding construction
parts/elements or related installations and which indicate dimensions, materials,
execution technologies, as well as links between the structural/non-structural
constructive elements of the investment objective.

Quality control program as a component of the project through which the stages
of verification are established by fields and categories of works in accordance with
the specific technical regulations, including the determining phases, necessary to
ensure the fulfilment of the specified requirements; in accordance with the Order of
the Ministry of Regional Development and Public Administration no. 1,370 of 25 July
2014 for the approval of the Procedure regarding the performance of state control in
execution phases determining the mechanical strength and stability of constructions
- code PCF 002;
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5.4. Technical assistance
consisting of:

Technical assistance from the part of the designer during the execution
period of the works according to the provisions of Law no. 10 of 18 January 1995
regarding quality in construction, republished, as amended and supplemented,
mainly consisting of:

- Participating in all phases established by the quality control program of
execution works and developing the point of view on the manner of carrying out
the works;

- Establishing the way to treat the defects that occurred during the execution as
well as the follow-up of the application of the solutions adopted on the
construction site after their appropriation by the certified project verifiers;

- Solving the non-conformities and inconsistencies reported by certified verifiers,
contractors, beneficiary, etc. to the designed technical solutions;

- Only if applicable - The development of technical solutions through site
provisions, during the execution of the works, in the case of changes to the
solutions initially established in the project and the follow-up of their application,
including their submission to the issuer of the building permit according to the
provisions of art. 67 para. (4) of the Order of the Ministry of Regional
Development and Housing no. 839 of 12 October 2009 for the approval of the
Methodological Guidelines for the enforcement of Law no. 50/1991 regarding
the authorization of the execution of construction works, as amended and
supplemented,

- Only if applicable - Approval/verification/justification of additional works that may
occur during the execution of the works;

Technical assistance during public procurement procedures through

responses to requests for clarifications coming from interested economic operators;

Instructions on the current monitoring of constructions — according to the

Order of the Ministry of Regional Development and Public Administration no. 847 of

2 June 2014 for the approval of the Procedure regarding the control activities

carried out for the enforcement of the legal provisions regarding the current and

special monitoring of the operational behaviour of constructions - code PCU 004;

,»AS-Build” documentation consisting of at least the following parts - the

descriptive report regarding the possible changes that occurred along the way with

the description of the initial situation, the changes made and their justification,
drawings including the changes made (by site provisions, etc.), survey;

Participation in the elaboration of the Technical book of the building,

according to the legal provisions.

Communication materials

Renderings / three-dimensional simulation — At the end of phases 4.1 and 5.1
(Feasibility study/ Documentation for the approval of intervention works), the design

10
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service provider will make renderings to present the proposal, which the Contracting
Authority can use in order to promote the intervention objective. During the course
of the project, the Provider will update the presentation images of the proposed
solution as he deems necessary, to illustrate the evolution and for the detailing of
the project. These images will be used by the Contracting Authority for the same
purpose, to promote the investment objective.

lll. Deadlines for the provision of services

Stage | Service Maximum deadline for the provision of the services

1. Preliminary project

¢ Maximum 30 calendar days from signing the
contract;

e Itis considered completed upon the qualitative
acceptance of the documentation by the
Contracting Authority.

Preliminary project

Preliminary studies

e Maximum 120 calendar days from signing the
contract;

e Itis considered completed upon the qualitative
acceptance of each individual documentation by
the Contracting Authority.

e The waiting times for the Land Book (CF) extracts,
ownership documents in the name of the
Contracting Authority for the buildings in the
competition area or other decisions that belong
with the Contracting Authority and which prevent
the continuation of the design services are not
taken into account.

Preliminary studies

28 Zonal Urban Plan (PUZ)

Zonal Urban Plan e Maximum 150 calendar days from signing the

(PUZ) contract;

e The qualitative acceptance of the documentation
by the Contracting Authority is considered
completed.

11



The term for approving and endorsing the

documentation is not taken into account, but the
deadline for bringing any additions requested by
the approvers does.

The waiting times for the Land Book (CF) extracts,
ownership documents in the name of the
Contracting Authority for the buildings in the
competition area or other decisions that belong
with the Contracting Authority and which prevent
the continuation of the design services or the
approval of the PUZ, and the term required for
bureaucratic procedures for obtaining the Local
Council Decision (HCL) are not taken into account.

4, Lucian Blaga Theoretical High School
4.1 | Documentation for e Maximum 150 calendar days from the payment of
the approval of phase 1.3 — Summary of preliminary studies
intervention works e Itis considered completed upon the qualitative

(DALI) and / or acceptance of the documentation by the

Feasibility Study Contracting Authority.

(SF) e The waiting times for the Land Book (CF) extracts,
permits, approvals, authorizations, the term
required for bureaucratic procedures for obtaining
the Local Council Decision (HCL) or other
decisions that belong with the Contracting
Authority and which prevent the continuation of the
design services are not taken into account.

42 Documentation for ¢ Maximum 120 calendar days from obtaining the

the authorization of
the execution of the
works

HCL approving the PUZ / from obtaining the HCL
for the technical-economic indicators of DALI / SF
It is considered completed upon the handover of
the whole documentation verified by the project
verifiers and the qualitative acceptance of the
documentation by the Contracting Authority.

The waiting times for the Land Book (CF) extracts,
permits, approvals, authorizations, building permit
or other decisions that belong with the Contracting
Authority and which prevent the continuation of the
design services are not taken into account. But the
deadline for bringing any additions requested by
the issuer of the building permit is included.

12
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4.3.

Technical execution
documentation

¢ Maximum 150 calendar days for obtaining and
paying for the building permit;

e Itis considered completed upon the handover of
the whole documentation verified by the project
verifiers and the qualitative acceptance of the
documentation by the Contracting Authority.

4.4,

Technical
assistance

e Technical assistance from the part of the designer
begins with the conclusion of the public
procurement contract and ends 60 days after
signing the acceptance report upon completion of
the construction works, but no later than 30
months after handing over the Technical Execution
Documentation.

e The payment will be staged during the negotiation
between the provider and the Contracting Authority
in at least 5 individual phases (e.g. 1. As-built
documentation, 2. Participation in the preparation
of the technical book, 3. Elaboration of the
program for monitoring the behaviour of the
construction over time, 4 Technical assistance
during public procurement, 5. Technical assistance
during implementation — decisive phases).

e Response time to the beneficiary’s letters -
maximum 5 working days.

Urban arrangement

of adjacent streets

5.1.

Documentation for
the approval of
intervention works
(DALI) and/or
Feasibility Study
(SF)

e Maximum 120 calendar days from the payment of
phase 1.3 — Summary of preliminary studies

e Itis considered completed upon the qualitative
acceptance of the documentation by the
Contracting Authority.

e The waiting times for the Land Book (CF) extracts,
permits, approvals, authorizations, the term
required for bureaucratic procedures to obtain the
HCL or other decisions that belong with the
Contracting Authority and which prevent the
continuation of the design services are not taken
into account.

5.2.

Documentation for

e Maximum 90 calendar days from obtaining the
HCL approving the PUZ / from obtaining the HCL

13
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the authorization of for the technical & economic indicators of DALI /
the execution of SF.
works

e |tis considered completed upon the handover of
the whole documentation verified by the project
verifiers and the qualitative acceptance of the
documentation by the Contracting Authority.

e The waiting times for the Land Book (CF) extracts,
permits, approvals, authorizations, building permit
or other decisions that belong with the Contracting
Authority and which prevent the continuation of the
design services are not taken into account. But the
deadline for bringing any additions requested by
the issuer of the building permit is included.

¢ Maximum 120 calendar days from obtaining and
paying for the building permit;

Technical execution

documentation
e Itis considered completed upon the handover of
the whole documentation verified by the project
verifiers and the qualitative acceptance of the
documentation by the Contracting Authority.
Technical e Technical assistance from the part of the designer
assistance begins with the conclusion of the public

procurement contract and ends 60 days after
signing the acceptance report upon completion of
the construction works, but no later than 30
months after handing over the Technical Execution
Documentation.

¢ The payment will be staged during the negotiation
between the provider and the Contracting Authority
in at least 5 individual phases (e.g. 1. As-built
documentation, 2. Participation in the preparation
of the technical book, 3. Elaboration of the
program for monitoring the behaviour of the
construction over time, 4 Technical assistance
during public procurement, 5. Technical assistance
during implementation — decisive phases).

e Response time to the beneficiary’s letters -
maximum 5 working days.

14



V. Schedule of the execution of works - simulation

Contract signing

Order to start the works

15t Year 2nd Year 3rd 4th
Year Year
M IMI M| M| M M| M| M M| M MM M M| M| M| M| M L48
112|!3| 4|56 |7 |89 |(10(11|12 |13 |14 |15 |16 |17 | 18
A
S
PUZ
SF / DALI DTAC/DTAD PT-DE Technical assistance

A — preliminary project
S — preliminary studies
PUZ — zonal urban plan

SF / DALI — substantiation study / documentation for the approval of intervention works
DTAC / DTAD - documentation for the authorization of the execution of works (demolition / construction)

PT-DE — technical project / execution details
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